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Proposed Zimstat Offices

Item Unit Quantity Rate Amount

No.

BILL NUMBER 2

DEMOLITIONS AND ALTERATIONS(PROVISIONAL)

Preambles

1

Item

2

Item

3

Item

4

Item

5 The work is to be carried out in stages to suit the building operations. Item

6

Item

7

Item

8

Item

Carried to Collection $

The Contractor is advised to carefully inspect the structure to be 

demolished in order to ascertain the exact nature and extent of the work.

 The Contractor will be held responsible for and is to make good at his own 

expense any damage caused to the existing remaining structures and 

surrounding buildings and all work not to be removed during the progress 

of the works and also to any fittings, etc, and is to leave all perfect and 

watertight on completion, cover and protect as necessary.

Allow for watering by spraying, screens etc. to prevent nuisance and dust.

The prices are to include for all necessary shores, needles, struts, temporary 

support , etc, and for the whole work whether specifically stated or not.

All water supplies and drainage services encountered and found necessary 

to be disconnected are to be stopped off as directed after giving due notice 

to the Architect.

All electrical wiring, conduit, fittings ,etc encountered are to be 

disconnected and removed by Nominated Sub-Contractor after giving 

notice to the Architect.

Allow for making good all trades to existing work where damaged or 

disturbed or at junction with new work with all necessary new material to 

match existing and leave perfect.
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Proposed Zimstat Offices

Item Quantity Rate Amount

No.

1

Item

DEMOLITIONS

2 Break up half brick wall plastered both sides and cart away debris. m
2

1939

3 Break up one brick wall plastered one sides and cart away debris. m 2 373

4 Remove reinforced existing concrete slab. m
2

3

5

m 2 302

6

m 2 422

7 Remove existing plastered ceiling sand cart away. m 2 512

8

m
2

474

9 Ditto wood panelling to walls. m 2 336

10 Acoustic tile mineral fibre suspended ceilings and suspension system. m 2 452

11 Take out dry wall partitions. m 2 451

12 Take out 38 x 228mm hardwood handrail from walls. m 125

13 Take out steel balustrade and timber handrail 1200mm high m 394

14

no 2

15 Ditto glazed steel window 900 x 600 mm ditto no 30

16 Ditto 1500 x 2100mm ditto no 33

17 Ditto 1800 x 2100mm ditto no 16

18 Ditto size approiximately 3400 x 2400mm ditto no 44

Carried to Collection

Take out and remove glazed aluminium door size approximately 

2000x2400mm high from one brick wall,and handover to the client.

The Contractor is to give CREDIT in his prices for any old materials to be 

carted away; the Contractor is to inspect the condition of the materials 

before allowing any credit as no claim will be allowed in reduction of credit 

due to condition of the materials. The amount to be calculated after 

allowing for cost of pulling down and carting away all old materials, rubbish, 

debris from the demolitions and remove immediately from the site. Leave 

the whole of the site clear for building upon.

Remove existing painted plaster and prepare walls to take new plaster 

internally.

Remove existing painted plaster from walls and leave ready to take new 

ceramic wall tiles internally.

Remove existing tapboard ceiling on and including softwood brandering and 

cart away (approximate area 1021).
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Proposed Zimstat Offices

Item No. Quantity Rate Amount

1 Size 815 x 2032mm from half brickwall no 148

2 Steel frame for door size 1200 x 2100mm high from one brickwall no 21

3 Take aluminium curtain wall from walls and cart away m
2

162

4 Floor wood block finish, skirtings and screed. m 26946

5 Ditto carpet and screed m
2

334

6 Ditto ceramic floor tiles skirting sand screed m 2 657

7 Chipout existing quarry tiles m
2

147

8

m 147

9

m 2 225

10 Vitreous china,water closet suite complete. no 66

11

no 28

12 Toilet roll holder no 65

13 Toilet rail no 28

14 Remove firehorse reel and connecting pipes. m 14

15 All reduntant pipes and  fittings not exceeding 50mm diameter. no 210

16 Ditto exceeding 50mm but not exceeding 110mm diameter. no 160

17 Remove 250L geyser. no 6

18 Electrical installation, including couduits,rising,circuit,boards,etc. item

19 De-comission lift to 7 floors and leave tunnel to take new. item

Carried to Collection $

Carefully taking out and removing electrical installation from walls and 

handover to client.

Take out steel frames from one brickwall to be demolished steel door frame 

for door

Hack up/off and removing floor tiles and skirtings including screeds, and 

prepare surfaces to receive new screeds/floors.

Take out existing regular cut slate and screed to floor for new floor finish.

Clean mastic asphalt from flat roof and leave ready to take new 

waterproofing

Vitreous china wash hand  basin to walls including pillar tap and rubber trap

Rake out sanitary fittings, plumbing pipe fittings and handover to client.
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Proposed Zimstat Offices

Item Quantity Rate Amount

No.

BILL NO. 2

DEMOLITIONS AND ALTERATIONS(PROVISIONAL)

COLLECTION

Total BROUGHT FORWARD from Page Number 73

74

75

BILL NO. 2

DEMOLITIONS AND ALTERATIONS(PROVISIONAL)

COLLECTION $
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NO. 3

FOUNDATIONS ( PROVISIONAL )

( For Preambles see General Specification )

EXCAVATIONS

1

m
3

24

2

m 3
16

3 Ditto for pile cap not exceeding 2 metres deep. m
3

17

4

m 3
2

5 Ditto rock. m 3
1

PLANKING AND STRUTTING

6

m 2
32

7 Ditto pile caps. m 2
45

DISPOSAL

8

m
3

6

9

m 3
27

FORMATION

10

m 2
16

11 Ditto pile caps. m
2

21

Carried to Collection $

Bulk excavations to reduce levels not exceeding 300mm deep 

commencing from natural ground level.

Excavate in packable earth below natural or reduced level and 

excavated material to be cart away to a site to be found by the 

Contractor (cart away elsewhere measured). 

Excavations for surface trenches not exceeding 2 metre deep 

commencing from reduced ground level.

Extra over excavation in pickable material for excavation in hard 

pickable material.

Allow for risk of collapse by maintaining and supporting sides of all 

trench excavations and making good  all slips.

Backfilling to trenches, bases, etc. with approved excavated materials, 

levelled, well watered and compacted in layers not exceeding 150 

mm thick to 91% Mod AASHTO density.

Cart away surplus excavated materials to dump site to be found by 

Contractor.

Scarify bottom of trenches for a minimum depth of 150mm, water 

and mechanically compact to 90% Mod AASHTO.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

1 Ditto reduced levels. m 2
81

2

m 3
12

3

m 3
12

4 Ditto 96% H.C.E. m 3
12

Sundries

5 Under concrete surface beds. m 2
81

TERMITES

6

m 2
83

CONCRETE

Vibrated reinforced concrete (Grade 20-20mm stone) in:

7 Footings m 3
5

7 Ground beams m
3

3

Vibrated reinforced concrete (Grade 25-20mm stone) in:

8 Surface bed. m 3
10

9 Pile cap. m 3
17

Sundries

10 Strike off and cure. m
2

102

11 Cutting off tops of 600mm diameter piles. no 6

Carried to Collection $

Selected excavated material spread, level and compact in maximum 

150mm layers under floor slab to 90% H.C.E.

Selected imported inert granular material supplied and carted to site 

by contractor spread, level and compact in maximum 150mm layers 

under floor slab to 93% H.C.E.

One layer 250 microns "Tarcon" polythene damp proof membrane 

150mm wide, side and laps stapled at joints, laid on and including 

50mm sand bed.

Termite treatment with approved fumigant to SAZS 314 (1973), 

sprayed over filling and tops of foundation walls. (Contractor to 

provide ten year guarantee as to the contents, quality and 

effectiveness of the termite treatment).
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

Testing

1 Allow for carrying out slump tests when directed. Item

2

Item

FORMWORK

Sawn formwork as described to:

3 Sides of pile caps in narrow widths. m 2
45

Steel formwork as described to:

Expansion joints

4 20mm  "Kaylite"or equally approved joint filler between existing and 

new brick walls. m 2
2

5 Ditto between existing brickwork and new concrete slab. m 2
2

6 Rake out 20mm Kaylite for a depth of 10mm, prime and seal with 

polysulphide sealer (vertically). m 9

7 Ditto horizontally. m
2

8

REINFORCEMENT

8

m 2
81

9 Steel bar reinforcement (All sizes) kg 2,729

Cover blocks and spacers

10 Allow for cover blocks and spacers. Item

Carried to Collection $

Allow for providing necessary moulds, casting, curing cubes and 

delivery to Testing Laboratory.

Welded fabric reinforcement of approved manufacture including all 

cutting, tying, placing in position with necessary temporary supports 

and minimum of 300mm laps both ways (measured nett).

"Cotts Ref S193" mild steel mesh fabric reinforcement of approved 

manufacture weighing 1.93 kilograms per square metre minimum 

300mm laps both ways (measured nett) in slab.

Mild and high tensile steel reinforcement to concrete  including all 

bending, hooked ends, binding wire and temporary supports.

79



Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BRICKWORK

1 345mm brick wall. m 2
14

Reinforcement

2

m 55

3

m 55

Sundries

4

no 5

Carried to Collection $

BILL NO. 3

FOUNDATIONS (PROVISIONAL)

COLLECTION

Total BROUGHT FORWARD from Page Number 77

78

79

80

BILL NO. 3

FOUNDATIONS (PROVISIONAL)

CARRIED TO SUMMARY $

1.25mm Galvanised hoop iron tie 25mm wide and 600mm long one 

end split and fanged for and cast into concrete and other end cranked 

and built into brickwork.

"Cotts ref C1" brick reinforcement built into half brick walls, lapped at 

angles and passings (measured nett).

"Cotts ref C2" brick reinforcement built into one brick walls, lapped at 

angles and passings (measured nett).

Approved structural solid bricks (minimum compressive strength 

12Mpa) in 1:3 cement mortar in stretcher bond.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 4

CONCRETE, FORMWORK AND REINFORCEMENT

( For Preambles see General Specification )

STRUCTURAL CONCRETE

Vibrated reinforced concrete (Grade 30 - 20 mm stone) in:

1 Suspended slabs and integral beams. m3
51

2 Beams m3
40

3 Columns m3
17

4 Roof slab m3
16

5 Slab edge thickening m3
12

Sundries

6 Strike off and cure top of concrete. m2
332

Testing 

7 Allow for carrying out slump tests when directed. item

8

item

FORMWORK

Sawn formwork as described to:

9 Soffits of suspended slabs. m2
332

10 Soffits of beams in narrow widths. m2
79

11 Sides of beams in narrow widths. m2
271

12 Sides of slabs in narrow widths. m2
8

13 Sides of square or rectangular columns. m2
165

Carried to Collection $

Allow for providing necessary moulds, casting, curing cubes and 

delivery to Testing Laboratory.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

REINFORCEMENT (PROVISIONAL)

1 Steel bar reinforcement (All sizes). kg 17,459

Cover blocks and spacers 

2 Allow for cover blocks and spacers. item

PRECAST CONCRETE

3 Dripstone size 270 x 620mm finished fair on all exposed surfaces. no 18

Precast Lintels

4 Lintel size 1273mm long. no 34

5 Ditto size 1360mm long. no 32

6 Ditto size 2365mm long. no 3

7 Lintel size 1360mm long. no 5

Carried to Collection $

BILL NO. 4

CONCRETE, FORMWORK & REINFORCEMENT

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

81

82

BILL NO. 4

CONCRETE, FORMWORK & REINFORCEMENT $

CARRIED TO SUMMARY

Mild and high tensile steel reinforcement to concrete  including all 

bending, hooked ends, binding wire and temporary supports.

Precast concrete dripstones placed in position including all necessary 

shallow excavations, etc.

Pre-stressed precast concrete lintels (20Mpa) in cement mortar 1:3 

nominal size 115 x 75mm high.

Pre-stressed precast concrete lintels (20Mpa) in cement mortar 1:3 

nominal size 230 x 75mm high.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 5

BRICKWORK

( For Preambles see General Specification )

1 Half brick wall. m 2
880

2 One brick wall. m 2
253

3 345mm Brickwall. m 2
128

4 460mm Brickwall. m 2
38

Sundries

5 Fair raking cutting and waste. m 2
41

6 Rough raking cutting brickwork and waste. m 2
83

DAMP PROOF COURSE

Note:  No damp proof course is to be covered up until it

             has been inspected and approved.

7 On walls. m 2
12

8 Stepped under cills. m 2
67

FACINGS

9

m 2
773

REINFORCEMENT

10 Ref. C1 in half brick walls (measured nett). m 2,964

11 Ref C2 in one brick walls (ditto). m 1,344

Carried to Collection $

Brickwork in common bricks in cement mortar 1:4 comprehensive 

strength 7.5Mpa in stretcher bond.

One layer of three ply bituminous felt sheeting as damp proof course 

as described well lapped at joints and junctions (measured nett).

Extra over common brickwork for facing bricks pointed with flush 

horizontal and vertical joints.

Brickforce lapped at joints and junctions and building in as the work 

proceeds (measured nett).
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

Expansion joints

1 20mm  "Kaylite"or equally approved joint filler between existing and 

new brick walls. m 2
33

2 Ditto between existing brickwork and new concrete slab. m 2
37

3 Rake out 20mm Kaylite for a depth of 10mm, prime and seal with 

polysulphide sealer (vertically). m 96

4 Rake out 10mm Kaylite or other equal approved filler for a depth of 

10mm, prime and seal with polysulphide sealer (horizontally). m 97

BUILDING IN

5

no 95

VENTILATION

6

no 16

Carried to Collection $

BILL NO. 5

BRICKWORK

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

83

84

BILL NO. 5

BRICKWORK $

CARRIED TO SUMMARY

230 x 150mm Precast concrete external louvred air bricks with fine 

copper wire gauze at the back build into brickwall flash with plaster.

Set up in position, cross brace and build in pressed steel door frame 

not exceeding 5 square metres.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 6

WATERPROOFING  (PROVISIONAL)

( For Preambles see General Specification )

WATERPROOFING

1

m 2
82

2 Ditto to existing roof slabs. m 2
225

Sundries

3

m 2
82

4 Ditto to existing roof slabs. m 2
225

5 Two coats reflective aluminium bituminous paint to asphalt. m 2
82

6 Ditto to existing roof slabs. m 2
225

7 Ditto to edges in narrow widths. m 2
8

8 Ditto to existing roof slabs. m 2
18

Sundry

9 Working torch on fusion into and around 110mm diameter 

"fulbore" rainwater outlet. no 6

BILL NO. 6

WATERPROOFING  (PROVISIONAL) $

CARRIED TO SUMMARY

Apply one layer of a.b.e. abedex 4mm, dual reinforced

waterproofing membrane ensuring it is fully bonded

by means of “torch on fusion” to  and including priming surface to 

falls, with side laps of 75mm and end laps of 100mm.

Roofing in three layers each 10 mm thick with staggered joints on 

and including bitumen laminated kraft paper underlay including 

finishing with three coats bituminous based aluminium paint

Roof slab to falls and cross falls laid on screed (elsewhere 

measured)

250mm Micron heavy duty polythene sheeting well lapped at joints 

and  junctions including all cutting and waste (measured nett).
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 7

JOINERY AND IRONMONGERY

( For Preambles see General Specification )

CEILINGS

Suspended Ceilings

Note:

1 Ceiling tiles. m2 3033

Plasterboard Ceilings

2 Ceilings fixed to underside of concrete slab. m2 79

3 Extra over for bulkhead 600mm high. m 10

4 Ditto 600mm high. m 5

5 Extra  for mitred joints (provisional) no. 2

PARTITIONS

Aluminium framed glass partitions

6 m 384

7 Ditto 3570mm high. m 37

Extra over Partitions for 

8 Aluminium door size 900 x 2100mm high. no 60

Carried to Collection $

600 x 600 mm Demountable  mineral fibre acoustic  ceiling tiles on 

and including exposed grid system including all square cutting and 

waste.

6.38 mm Laminated glass double glazed  partitioning 2720mm 

high.

9mm Plasterboard screwed to and including 38 x 38mm timber 

battens or equal approved metal framing and horizontal bracing 

at 600mm maximum centres.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

DOORS

44mm Internal quality commercial semi-solid core flush panel 

doors with concealed hardwood edge strips along vertical edges 

finished on both sides with saligna or equal approved commercial 

veneer suitable for painting both sides hung to pressed steel 

frames (elsewhere measured.)

1 44mm Door size 813 x 2100mm high. no 34

2 Ditto size 900 x 2100mm high. no 57

3

no. 2

4

no. 14

5

no. 1

IRONMONGERY

6 Union No. CZ 682-24-95CH two lever mortice lockset. no 15

7 Union No. CZ 682-24-77CH three lever mortice lockset. no 91

8 Union 8400 rubber door stop to wall or floor. no 106

9 Approved chromium plated  toilet tissue roll holder to wall. no 42

Ablution Accessories

10

no. 17

Carried to Collection $

The follwing to be "Union" or equal approved fixed to timber or 

metal  doors and frames

"Kimberely Clark Professional"  Code 13567 or equal approved 

slimroll reflex paper dispenser fixed to walls 

Purpose made semi-solid core flush panel door in two equal leaves 

size overall  1650 x 2100mm high suitable for vanish(elsewhere 

measured) (D12).

Standard external quality commercial semi-solid core flush panel 

doors with concealed hardwood edging all round suitable for 

painting both sides. 

44mm Solid core external quality flush panel door size 900 x 

2100mm high with hard wood edging all round suitable for vanish.

Purpose made solid core external quality flush panel door in two 

equal leaves size overall  1574 x 2100mm high suitable for 

vanish(elsewhere measured) .
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

1

no. 2

2

no. 2

3

no. 41

4

no. 17

5

no. 17

Carried to Collection $

BILL NO. 7

JOINERY AND IRONMONGERY

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

86

87

88

BILL NO. 7

JOINERY AND IRONMONGERY $

CARRIED TO SUMMARY

"Xlerator" or equal approved brushed stainless finish automatic 

hand dryer, size 241 x 322 x 170mm.

"Bobrick  B  72860" or equal approved surface mounted roll paper 

towell dispenser fixed to tiled walls. 

"Rubbermaid" or equal approved black & chrome automatic touch- 

free foam dispenser, size 1320 x 276 x 134mm.

NTL code R31011 or equal approved 20mm Diameter Chromium 

plated towel rail  600 mm long with and including end brackets  

plugged and screwed to tiled walls

130 x 119 x  45mm high Chromium plated soap basket plugged 

and screwed to tiled walls.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 8

METALWORK

( For Preambles see General Specification )

DOOR FRAMES

To suit half brick wall ( plastered both sides) for:

1 44 mm Door size overall 900 x 2100mm high. no 34

2 Ditto size overall 1650 x 2100mm high. no 32

To suit one brick wall ( plastered both sides) for:

3 44 mm Door size overall 900 x 2100mm high. no 5

4 Ditto size overall 1650 x 2100mm high. no 2

GLAZED ALUMINIUM DOORS AND WINDOWS FRAMES 

5

no. 1

6

no. 3

7

no. 1

8

no. 2

Carried to Collection $

Ditto double door size overall 3405 x 3130mm high comprising two 

fixed side lights size 803 x 2400mm high, comprising three fixed 

fanlight over overall size 3405 x 730mm high suitable for one 

brickwall plastered both sides complete with two lever mortice 

lockset (D09).

Standard full profile primed pressed steel door frames with 

chromium plated striking plates where appropriate (building 

elsewhere measured) 

Purpose made glazed natural anodised rolled aluminium section  

doors with and including 6.38mm tinted laminated glazing, all 

ironmongery, erected, adjusted, and fixed in position.

Sliding door unit size overall 900 x 2100mm high comprising one 

sliding leave with two lever slim style lockset (D31).

Sliding door unit size overall 1905 x 2100mm high comprising two 

equal sliding leaves and one fixed, complete with two lever slim 

style lockset (D21).

Purpose made pressed aluminium double door size overall 3294 x 

2400mm high comprising two fixed side light size 747 x 2400mm 

high, suitable for one brickwall plastered both sides complete with 

two lever mortice lockset.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

1

no. 1

2

no. 2

3

no 2

ALUMINIUM WINDOWS AND FRAMES 

4 Window in two panes size overall 2091 x 3130mm high. (W01) no 1

5 Ditto in nine panes size overall 3309 x 3130mm high. (W02) no 1

6 Ditto in four panes size overall 2778 x 3130mm high. (W03) no 3

7 Ditto in nine panes size overall 3411 x 3130mm high. (W04) no 10

8 Ditto in two panes, size overall 1536 x 1730mm high. (W05) no 1

9 Ditto in six panes size overall 2888 x 1730mm high. (W06) no 3

10

no 7

11 Ditto in two panes, size overall 480 x 1200mm high. (W11,W13) no 21

12 Ditto in one pane, size overall 1658 x 2700mm high. (W14) no 3

13 Ditto in one pane, size overall 1832 x 2700mm high. (W15) no 3

14 Ditto in one pane, size overall 3905 x 617mm high. (W17) no 1

Carried to Collection $

Item No Unit Quantity Rate Amount

Purpose made pressed aluminium double door size overall 3598 x 

2625mm high comprising one fixed side lights size 1798 x 2400mm 

high, comprising two fixed fanlight over overall size 3598 x 225mm 

high suitable for one brickwall plastered both sides complete with 

two lever mortice lockset (D14).

Ditto double door size overall 3411 x 2625mm high comprising one 

fixed side lights size 1611 x 2400mm high, comprising two fixed 

fanlight over overall size 3411 x 225mm high suitable for one 

brickwall plastered both sides complete with two lever mortice 

lockset (D16).

Folding door with twelve equal sliding leaves, size 9677 x 2100mm 

high (D35).

Purpose made glazed bronze anodised aluminium framed windows 

with and including 6.38mm laminated glass single glazing. The 

whole erected, adjusted, and fixed into position by approved 

specialist.

Ditto  two panes, size overall 966 x 1662mm high. 

(W07,W08,W09,W10,W12,W16).
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Proposed Zimstat Offices

1 Window in one pane, size overall 3961 x 617mm high. (W18) no 1

2 Ditto in one pane, size overall 3790 x 617mm high. (W19) no 2

3 Ditto in one pane, size overall 1500 x 900mm high. (W20) no 1

4 Ditto in six panes, size overall 3830 x 2300mm high. (W21) no 1

5

no 8

6 Ditto in six panes, size overall 1822 x 2300mm high. (W23) no 2

7 Ditto in one pane, size overall 1950 x 2300mm high. (W24) no 4

8 Ditto in nine panes, size overall 3416 x 2300mm high. (W25) no 51

9 Ditto in six panes, size overall 1822 x 2300mm high. (W26) no 1

10 Ditto in four panes, size overall 1430 x 1200mm high. (W27) no 3

11 Ditto in six panes, size overall 1822 x 2300mm high. (W29) no 1

12 Ditto in six panes, size overall 2185 x 2300mm high. (W31) no 1

13 Ditto in six panes, size overall 2803 x 2300mm high. (W32,W34) no 1

14 Ditto in six panes, size overall 2185 x 2300mm high. (W33) no 1

CURTAIN WALL AND WINDOWS

15

m 2
253

Carried to Collection $

Purpose made aluminium window and curtain walling, erected, 

adjusted and fixed in position.

Butt glazed aluminium curtain walling fixed to wall and columns, 

glazed with and including 6.8mm clear glass.

Ditto in three panes, size overall 900 x 1200mm high. 

(W22,W28,W30)
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Proposed Zimstat Offices

BILL NO. 8

METALWORK

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

89

90

91

BILL NO. 8

METALWORK $

CARRIED TO SUMMARY
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NUMBER 9

PLASTERING AND WALL LININGS

( For Preambles see General Specification )

EXTERNALLY

1 Walls, etc. m
2

230

2 Columns m2
165

3 Sides of  beams in narrow widths. m
2

140

4 Walls, cills, reveals etc. in narrow widths. m 2
45

5 Walls. m
2

922

6 Walls, reveals, etc in narrow widths m 2
67

7 Sides and soffits of  beams in narrow widths. m2
219

8 Plasterboard ceilings. m 2
78

9 Ditto bulkhead ceilings. m 2
46

WALL TILING.

Ceramic wall tiles (Prime Cost sum of $10.00/m2)

10 Walls. m
2

1,250

11 Walls, reveals, etc in narrow widths m 2
164

Sundries

12 Aluminium trimmer between tile and plaster junction. m 26

13

no 60

VENTILATION

14

no 16

BILL NO. 9

PLASTERING AND WALL LININGS $

CARRIED TO SUMMARY

One coat cement/ sand plaster (1:4) as described  including all labours 

with a fine woodfloat finish on.

Render one coat cement/ sand plaster  (1:4) and set in Rhinoset 

plaster including all labours with a steel float finish on:

Render in Rhinobond and set in Rhinoset plaster including all labours 

with a stee float finish on:

150 x 150mm "Vaal" type soap dish and setting in and including 

pocket in tiled wall.

230 x 150mm Cast plaster internal louvred air bricks with fine copper 

wire gauze at the back including forming flue through and building 

into brick wall flash with plaster.
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Item No Unit Quantity Rate Amount

BILL NUMBER 10

PAVING AND FLOOR COVERINGS 

( For Preambles see General Specification )

SCREEDS

Cement and sand  ( 1:4 ) screeds as described

1 40mm Screed to receive porcelain floor tiles. m 2
2487

2 40mm Screed to receive ceramic floor tiles. m 2
541

3 40mm Screed to receive waterproofing. m 2
307

GRANOLITHIC FLOOR

4 Make good existing granolithic floor. m 2
5

Porcelain floor tiles 

5 Floors. m 2
2487

6

m 2610

Ceramic floor tiles 

7 Floors. m 2
541

8

m 125

BILL NO. 10

PAVING AND FLOOR COVERINGS $

CARRIED TO SUMMARY

THE FOLLOWING SUPPLIED AND LAID BY AN APPROVED FIRM OF 

SPECIALISTS WITH AN ADHESIVE TO SCREED INCLUDING ALL 

SQUARE CUTTING

Porcelain floor tiles on screed (elsewhere measured) (Prime Cost 

Sum of $15.00/m2)

100 mm High skirting with square top edge, including mitres, etc.

Ceramic non-slip floor tiles on screed (elsewhere measured) 

(Prime Cost Sum of $12.00/m2)

100 mm High skirting with square top edge, including mitres, etc.
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Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

m

BILL NUMBER 11

PLUMBING AND DRAINAGE (PROVISIONAL) 

( For Preambles see General Specification )

RAINWATER DISPOSAL AND FLASHINGS

1

m 97

2 Extra over for eaves offset 800mm girth. no 6

3 Extra over for bend. no 6

4 100mm "Fulbore" outlet cast into concrete. no 6

SANITARY FITTINGS

SANITARYWARE

5

no. 1

6

no. 2

7

no. 7

8

no. 3

Carried to Collection $

"Promat" or equal rigid P.V.C (Class 16) piping with solvent cement joints 

and fittings as described

110mm Diameter PVC rainwater downpipe cast into concrete column

"Fulbore" type mild steel or cast iron rainwater outlets and gratings 

including bolting down gratings.

"Verse" Code K-RH5267-4 or similar approved stainless steel with double 

equal bowl sink with 4no. for faucet holes, size 838 x 559mm wide overall, 

fitted in worktop with  and including 40mm chromium plated waste, plug, 

stay and chain and joint to water supply and waste pipes.

"Verse" Code K-RH5267-4 or similar approved stainless steel single  bowl 

and drainer sink , size1000 x 559mm wide overall, fitted in worktop with  

and including 40mm chromium plated waste, plug, stay and chain and 

joint to water supply and waste pipes.

"Everhard 6L Circo Stainless Steel"Code 70088 or similar approved 

stainless steel vegetable bowl size 300mm diameter x 235mm depth, 

fitted in worktop with  and including 40mm chromium plated waste, plug, 

stay and chain and joint to water supply and waste pipes.

Vaal Sanitaryware ""Orchid Paraplegic” back inlet (code 439016) 90° flush 

valve wall hung open rim pan or similar approved vitreous china wash 

down pan  complete with Jazz thermoset seat (code 8531Z0) or Buxton Sta-

tite seat (Parker code 411 -65533), DPI Flushfit, Marley SG47 pan collar 

fixed to floors with and including floor brackets (code 8082Z0 ).  (Prime 

cost sum US$150.00)
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Item No Unit Quantity Rate Amount

1

no. 38

2

no. 16

3

no. 44

4 1000 x 1000 x 150mm high  Acrylic shower tray. no. 2

5

no. 2

6 2mm Stainless Steel rear grab rail (code Sr1) no. 3

7 32mm Stainless Steel side grab rail (code Dl2) no. 3

WASTE DISPOSAL

8 50mm Pipe fixed to walls. m 13

9 50mm pipe fixed to walls including chasing. m 82

10 50mm Pipe to walls In ducts. m 49

11 50mm in fill under floors m 9

12 50mm Pipe fixed to soffit of slabs. m 67

13 75 mm Diameter pipe fixed to walls in ducts. m 25

14 110 mm Diameter pipe fixed to soffit of slabs m 5

15 110 mm Diameter pipe fixed to walls. m 36

16 110mm Pipe to walls In ducts. m 48

Carried to Collection $

Vaal Sanitaryware "Alto Art"  or equal approved white glazed vitreous 

china vanity basin size 475 x 370 x 130mm high surface mounted basin 

with  chromium plated waste outlet and captive plug, set on vanity slab 

(elsewhere measured)  and connect up. (Prime cost sum US$110)

" Promat " or equal rigid P.V.C (Class 16) piping with solvent cement joints 

and fitting as described

Vaal Sanitaryware "Orchid” or equal approved viteous china  close 

coupled  90°  outlet  wall hung open rim pan (code 438600) with and 

including matching Jaz double flap thermal seat, matching 6 litre 

pushbutton top dual flush back inlet cistern (code 4386DT)  complete with 

lid fitments  fix  to floors with and including floor brackets (code 8082Z0 ).  

(Prime cost sum US$150.00)

Vaal Sanitaryware "Trento Electronic Urinal "  Code 5427201V or equal 

approved white glazed vitreous china urinal bowl  overall size 385 x 380x 

600mm high with  and including top inlet electronic wall mounted infra 

sensor including 38mm  chromium plated domical grating ,spreader and 

two hanger brackets and valve and connect up. (Prime cost sum US$180)

Cobra code: 3338SB026-065 shower set  or equal approved chromim 

plated shower set comprising of shower rose, shower arm and shower 

mixing valve. (Prime cost sum US$130.00)
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Item No Unit Quantity Rate Amount

1

m 16

Extra on P.V.C. pipe for fittings:

2 50 mm Inspection bend. no. 98

3 50 mm Bend. no. 46

4 50 mm Junction. no. 29

5 50 mm Inspection Junction. no. 54

6 50 mm Cross. no. 6

7 75mm  Reducing junction. no. 23

8 110 mm Bend. no. 5

9 110 mm Inspection bend. no. 48

10 110mm Junction no. 2

11 110mm Inspection Junction. no. 47

12 110 mm Inspection reducing junction 90o. no. 45

13 110 mm Inspection reducing junction. no. 33

14 110mm End cap. no. 18

15 110 mm Rodding eye and cover. no. 2

16 110 mm  Two way vent valve. no. 4

17 110 mm Bend pan connector. no. 4

18 110 mm Straight pan connector. no. 43

Traps

19 38-50mm Double deep seal  "S" or "P" trap. no. 1

20 38-50mm Deep seal  "S" or "P" trap. no 58

21 38-40mm Chromium plated bottle traps no 15

22 40mm Shower trap with chromium plated grating. no 2

Carried to Collection $

110mm Drain pipe laid in trench including excavations and back filling in 

duct.. etc.
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Item No Unit Quantity Rate Amount

Sundries

GULLEYS

1

no. 5

WATER INSTALLATION

Connection 

2

no. 1

3

no. 1

Galvanised mild steel pipe as described .

50mm Pipe fixed to walls in duct m 29

Extra over galvanised mild steel pipes for fittings.

4 50mm Bend no. 5

5 50mm Couplin no. 5

Hot and Cold  Water Installation

Cold water service pipes  to:

 Copper pipes as described to BS 2571 Part 1 Table X Or BS 6700

Hot water service pipes  to:

 Copper pipes as described to BS 2571 Part 1 Table X Or SABS 460

6 15 mm Diameter pipe fixed to walls in and including chasing. m 117

7 22 mm Pipe fixed to walls  in ceiling void. m 170

8 22 mm Pipe fixed to walls. m 7

9 22mm Diameter pipe fixed to walls in and including chasing. m 83

10 28mm Diameter  pipe fixed to walls  in ceiling void. m 4

11 28mm Diameter  pipe fixed to walls  in duct m 32

12 35mm Diameter pipe fixed to walls in duct. m 30

Carried to Collection $

190 x110mm Dished gulley with trap and grating  and joint to 110mm 

upvc pipes including encasing in concrete  (Grade 10-20mm stone) carried 

up as kerb 75 mm high above ground level and dished to grating including 

necessary formwork an finish smooth on all exposed faces.

Excavate in pickable material not exceeding 1 metre deep for and cut into 

50mm diameter steel main for and provide and insert 50 mm tee and joint 

to new  54mm diameter HDPE service including any necessary 

additionalfittings and return fiil and ram.

Allow for making arrangements with the Local Authority for and providing 

new 54mm diameter metered water connection, pay all charges and joint 

new upvc service.
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Item No Unit Quantity Rate Amount

1 54mm Diameter pipe fixed to walls in duct. m 27

Extra over copper pipes for fittings.

2 22mm Bend. no. 30

3 22 mm Reducing bend no. 35

4 22mm Tee. no. 14

5 22mm Reducing Tee. no. 33

6 28mm Reducing Tee. no. 8

7 28mm couplin. no. 5

8 35mm Reducing Tee. no. 7

9 35mm couplin. no. 6

10 54mm Bend. no. 4

11 54mm Reducing Tee. no. 14

12 54mm couplin. no. 6

 Water Heaters

"Kwikot" or equal approved hot water geysers with electrical back up

13

no. 10

Brasswork

14 15mm Flexible connector 300 mm girth with angle valve . no. 108

15

no. 3

16 Chromium plated vegetable basin mixer  (Prime cost sum US$95) no. 7

17

no. 42

18

no. 2

Carried to Collection $

15mm Shower mixer and joint to copper pipes. (Prime cost sum US$120)

200 Litre roof mounted solar hot water tank including all necessary  

frames and mounting to concrete roofds and connect up.

 Note:  All faucetes to the aprproval of the Architect: Contractor to 

provide samples to the Arhitect for approval.

 Chromium plated sink mixer and joint to copper pipes. (Prime cost sum 

US$130)

15mm Wash hand basin mixing valve and joint to copper pipes. (Prime 

cost sum US$90)

Solar water heaters to SAZ standards complete with temperature control 

mixing and pressure relief valves 
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Item No Unit Quantity Rate Amount

1 Flushmaster FM1.100 with C-FM8.80 extension lever, or equivalent. no. 3

2 22mm Kent or equal approved water meter and joint to pipe. no. 1

Brasswork

3 15mm Ball cock. no.

4 25mm Ball cock. no. 14

5 28mm Brass stop valve. no. 2

6 35mm Ball cock. no. 2

7 50mm Brass wheel head gate valve. no. 4

Fire Appliances

8

no. 6

9

no. 6

10 Saw cutting in 150mm thick concrete slab. m 17

11 Ditto for 20omm thick concrete slab. m 25

12 Core drilling 200 mm thick for small pipe. no 8

13 Ditto for large pipe. no 5

Leave or form hole for pipe through :

14 Half brick wall for small pipe. no. 150

15 One brick wall for small pipe. no. 200

16 Ditto for large pipe. no. 44

TESTING

17

item

Carried to Collection $

 

4.5 Kilogram dry powder  fire extinguisher, charge and place in position on 

and including bracket plugged and screwed to wall.

9 litre approved CO2   fire extinguisher, charge and place in position on 

and including bracket plugged and screwed to wall.

BUILDER'S WORK IN CONNECTION WITH PLUMBING AND ASSOCIATED 

SERVICES

Allow for testing the whole of the Plumber's work  included in this Bill, 

make good all defects and retest until approved, no trenches are to be 

filled until approved.
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Proposed Zimstat Offices

BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL)

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

95

96

97

98

99

100

BILL NO. 11

PLUMBING AND DRAINAGE (PROVISIONAL) $

CARRIED TO SUMMARY
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Item No Unit Quantity Rate Amount

BILL NUMBER 12

GLAZING

( For Preambles see General Specification )

MIRRORS

1

no. 44

BILL NO. 12

GLAZING $

CARRIED TO SUMMARY

6 mm Clear float quality glass silvered and sealed mirror  with 

polished edges sprayed on back with clear lacquer  before fixing, 

drilled for and plugged and screwed to tiled walls with and 

including chromium plated capped  mirror screws and rubber 

washers, size 1000 x 1500mm.
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Item No Unit Quantity Rate Amount

BILL NUMBER 13

PAINTING

( For Preambles see General Specification )

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK

1 Wood float plastered walls. m ² 1,265

2 Walls reveals ,etc in narrow widths. m 2 167

3 Steel trowel plastered walls, beams, columns etc. m 2
2207

4 Walls reveals ,etc in narrow widths. m 2 205

Brick dressing

Clean down and apply one coat prime and two finishing coats brick 

dressing on:

5 Face brick walls. m 2 1,173

6 Ditto window cills. m 160

ON METAL

Protective Coatings

PAINTWORK ETC TO NEW WORK

ON PLASTER, ETC

7 Fine woodfloat plastered walls. m 2
230

8 Walls, reveals, cills, etc. in narrow widths. m 2
45

9 Side of rectaunglar columns m2
62

10 Sides of  beams in narrow widths. m2
219

11 Steel trowel plastered walls, beams, etc. m 2
922

Carried to Collection $

Prepare, stop and apply one undercoat and two finishing coats 

washable external quality PVA paint externally on:

Prepare and apply three coats internal quality P.V.A emulsion paint 

internally on:

Prepare and apply three coats external quality P.V.A emulsion paint 

externally on:

Prepare and apply three coats internal quality P.V.A emulsion paint 

internally on:
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Item No Unit Quantity Rate Amount

1 Walls, reveals, cills etc in narrow widths. m 2
67

2 Sides of  beams in narrow widths. m2
140

3 Ceiling white to steel float plasterboard ceilings. m 2
78

ON METAL

Protective  Coatings

4 Galvanised eaves gutter (in-side out) (provisional). m 2
56

5 Galvanised rainwater downpipe (externally)(provisional). m 2
35

6 Steel door frames. m 2
205

ON WOOD, ETC.

Prepare, knot prime, stop one undercoat and two finishing coats 

high gloss enamel paint on:-

7 Timber doors m ² 236

LEAVE CLEAN

8

Item

Carried to Collection $

BILL NO. 13

PAINTING

COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

103

104

BILL NO. 13

PAINTING $

CARRIED TO SUMMARY

Allow for touching up all work through out, clean off all paint, oil, 

cement, or other stains or marks on walls, floors, ceilings, glass, etc., 

and leave all surfaces in full and proper working order.

Touch up manufacturer's priming coat and apply one undercoat and 

two finishing coats high gloss enamel paint on:
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Item Quantity Rate Amount

BILL NUMBER 14

EXTERNAL WORKS (PROVISIONAL)

( For Preambles see General Specification )

1.00 PARKING & DRIVEWAYS

SITE CLEARANCE 

1

m2 2,465

2 Removal of trees, girth exceeding 0.5 m but not exceeding 1.00 m. no. 15

3 Removal of trees, girth exceeding 1.0 m but not exceeding 2.00 m. no. 4

EXCAVATIONS

4 Excavate to reduce levels not exceeding 300 mm deep. m3 740

5

m3 740

6 Extra over all excavations for excavating in soft rock. m3 74

7 Extra over all excavations for excavating in hard rock. m3 37

8

Item

Carried Forward $

Cart away surplus excavated material to a dump site to be found by

Contractor (Contractor to allow for bulking).

Allow for keeping the excavations free from storm and surface water for

the duration of Contract by hand or machinery, including digging any

necessary trenches or forming banks to keep water away from the

foundations.

For preambles see the relevant section of the specification included 

elsewhere in this document and applicable additional preambles as 

specified in the trades

The responsibility for achieving compaction densities specified and for 

obtaining suitable fill material from appropriate source rests solely with 

the contractor. The rates shall be deemed to include for all costs in 

connection therewith.

Clear site of all vegetation, including removal and disposal of bushes,

shrubs, undergrowths, hedges, trees and stumps not exceeding 0.50 mtres

girth, and grubbing up roots and filling in holes.

Excavate in pickable earth below natural or reduced ground level and 

excavated material to be cart away to a site to be found by Contractor 
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Item Quantity Rate Amount

Brought Forward

Roads and parking

1

m2 960

Base 1

2

m3 144

Base 2

3

m3 144

4

m3 960

Paving

80mm Heavy duty " Gee-block"interlocking roadstone paviors

5 Paving to falls and cross falls laid herringbone pattern at 45° to dominant 

traffic flow. m ² 960

6 Extra over for circular cutting. m 30

KERBING

7

m 225

8 Ditto circular on plan to flat sweep m 5

9

m 30

10

m

Carried Forward $

Scarify ground to  a depth of 150mm and compact to 93% H.C.E density.

150 mm Thick base course gravel filling as described maximum 150mm

layers compacted to  98% H.C.E density make up levels.

150 mm Thick bed of selected imported sub- material; as described and

compact to 95%  H.C.E  density, etc

150 mm Thick bed of selected imported sub- material; as described and 

compact to 95%  H.C.E  density, etc in parking islands.

Precast concrete kerbs finished fair on all exposed faces, lay to required 

lines and levels, bed , point and joint in cemenet mortar (1:4)

150 x 330 mm High half battered kerb 1000 mm with and including 

cement concrete garde 10- 20mm stone base 300 mm wide and 100mm 

thick well haunched up at back including all necessary excavations 

formwork and cart surplus excavated materils off site. 

395 x 250 mm High mountable kerbs, ditto circular on plan to flat sweep

Allow for supplying, delivering, fixing to position and painting of municipal 

kerbing to junctions .
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Item Quantity Rate Amount

Brought Forward

ROAD SIGNS

Provide and erect traffic signs such as:

1 i) DRIVEWAY/ YIELD SIGNS no.

2 ii) STOP SIGNS no. 1

3 iii) Allow for any other traffic signs as directed by the Resident Engineer. no.

Repairs to Existing Asphalt Paved Area (Provisional)

4

m2 1,903

5 Break up existing brickwork and cart off site m2 120

6 m2 120

ROAD MARKINGS

7 Continuous lines 100mm wide. m 179

8 Direction arrows 200mm wide. m 26

9 Alternating black and white paint to edge beams. m ² 20

10 International STOP-sign.  no. 1

Parking and Driveway Total Carried to External Works Collection $

Prepare and apply two coats non-reflective bright white traffic paint on 

precast concrete surfaces for the following:

Fill up pot holes as directed by Engineer to match existing surfaced areas

Clear site of all vegetation, including removal and disposal of bushes, 

shrubs, undergrowths, hedges, trees and stumps not exceeding 0.50 mtres 

girth, and grubbing up roots and filling in holes on the existing surfaced 

areas.
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Item Quantity Rate Amount

2.00 STORMWATER DRAINAGE

1

2 600mm diameter pipes class 20D m 60

3

no. 6

4 i) 110mm Diameter pvc pipes class 12 m 40

5 ii) 250mm Diameter pvc pipes class 12 m 18

.

6

m 200

Stormwater Drainage Total Carried to External Works Collection $

Supply and deliver stormwater pipe culverts Excavate for, lay, provide 

concrete bedding  concrete grade 20 as surround, joint, return fill  fill and 

compact for same. Maximum width of trench to be nominal pipe diameter 

plus 500mm  and not exceeding 1.5m  in depth for:

Provide all materials and build complete Culvert Headwalls (two headwalls 

per culvert), approach and outfall approns, for all pipe diameters. Allow 

for shuttering, chamfers and building in pipes with grade 20 concrete all  

to the satisfaction of the Resident Engineer.

Supply and deliver pvc stormwater pipes. Excavate for, lay, fill and 

compact for same. Maximum width of trench to be nominal pipe diameter 

plus 500mm  and not exceeding 1.0m in depth for:

Supply all materials and build complete in grade 20 concrete all lining to 

trapezoidal drains in alternate bays 3.0m long. Include for construction of 

bends, tapers and  50mm dia weep holes where directed as well as for 

shuttering and all other materials necessary to construct the lined drains 

as shown in the standard specification drawing.
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Item Quantity Rate Amount

SEWERAGE  RETICULATION 

1 Setting out of sewer line. m 120

EXCAVATION

2 0 - 1m Deep m3 21

3 1 - 2m Deep m3 45

4 2 - 2.5m Deep m3 3

6 0 - 1m Deep m3 32

7  1 - 2m Deep m3 7

8 2 - 2.5m Deep m3 2

9 more than 2.5m Deep m3 1

`

10 Extra over for hard material excavation m3 11

11 Extra over for rock excavation provisional) m3 5

PIPE LAYING

12 Imported bedding material m3 15

13 i) 110 mm Diameter PVC Sewer Pipes m 123

14 ii) 160 mm Diameter PVC Sewer Pipes m 71

Carried Forward $

Supply, deliver, lay  in Type D bedding unless otherwise specified and joint 

and test sewer reticulation pipes.

Excavate trenches for 110m sewer pipes, 500mm wide for the following 

depths and allow for backfilling of all pipes.

Excavate trenches for 160m sewer pipes, 750mm wide for the following 

depths and allow for backfilling of all pipes.backfilling of all pipes.

Allow for placing imported material for bedding and for bedding and 

backfilling along the pipeline and for spreading spreading surplus 

material
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Item Quantity Rate Amount

Brought Forward

PIPE FITTINGS CONNECTIONS 

Supply, bed, lay and joint all fittings and specials for:

(Rate to include for all ancillary works, such as trace wires, etc)

1 110mm pipe fittings 

2 110mm Y-Junction no. 9

3 110mm inspection Y-Junction no. 8

4 110mm  Double  inspection-Junction no. 2

5 110 x 135* PVC rodding eye and cover no. 5

6 110 x 135* Inspection  Bend no. 2

7 110 x 135* Plain Bend no. 10

8 160mm Y-Junction no. 2

9 160mm inspection Y-Junction no. 2

10 160 x 135* Plain Bend no. 4

11 160 Reducing  junction no. 2

12 110 mm Gulley trap, head and concrete surround no.

MANHOLES

Excavate for manholes as specified.

13  Depth not exceedig 1m No. 2

14  Depth exceeding 1m but less than 2m No. 1

15

m 10

Carried Forward $

Supply and install all materials for the construction of manholes using 

approved concrete manhole rings of manholes using approved concrete 

manhole rings.  Include for the construction of bases and suitable heavy 

duty cast iron cover lids for: 900 diameter manhole

Allow for the provision of concrete surround to pipes where cover to 

crown is less than 600mm & where pipes cross roads.
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Item Quantity Rate Amount

Brought Forward

Connection

1

item

Sewerage Reticulation Total Carried to External Works Collection $

Locate existing sewer main drain, excavate not exceeding 2 meters deep, 

cut into same, provide and insert new junction including any necessary 

additional fittings.
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Item Quantity Rate Amount

3.00 WATER RETICULATION 

WATERLINE EXCAVATIONS

1 Setting out water line. m 100

2 Excavate 600mm wide by 750mm deep and

backfill trenches for all water reticulation pipework. m3 45

3 Extra over for hard material excavation m3 5

4 Extra over for rock excavation m3 3

5

m3 2

PIPE LAYING

6 Imported bedding material m3 36

7  75mm Diameter uPVC Class 16 pipes m 100

PIPE FITTINGS

Supply, install pipe fittings:

8 75mm -  Bend No. 5

9 75 mm Equal Tee No. 1

10  75mm  x 50mm Reducer No. 1

.

11 75mm End Cap No. 1

12 75mm Diameter. No 4

Carried Forward $

Extra over  for excavation of 600mm wide by 1200mm deep and backfilling 

at all road crossings, include for controlled compaction and restoring the 

road back to its original state.

Allow for placing imported material  for bedding and backfilling along the 

pipeline and for spreading surplus material.

Supply, deliver, lay in bedding for flexible pipes, joint, pressure test and 

sterilise with suitable reagents to the satisfaction of the Engineer :

Supply,deliver and install GATE VALVES including all fittings necessary, 

valve markers and suitable valve chamber as directed by the Engineer for 

the following pipe diameters
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Item Quantity Rate Amount

Brought Forward

1   75mm Diameter. No 2

2  75mm Bulk water meters No 1

3

m3 1

4

Item

Water Reticulation Total Carried to External Works Collection $

Supply,deliver and install WATER METERS including all fittings necessary, 

markers and suitable valve chambers as directed by the Engineer for the 

following pipe diameters

Supply all materials and construct anchor blocks on all bends, tees, end 

caps, junctions and as directed by the engineer using Grade 20/19 

concrete. The rate to include for all necessary shuttering and finishing to 

lines and levels as indicated on the standard drawing  (include all 

necessary jointing material).

Supply, deliver and install all materials for connection into existing main 

water line.

Supply,deliver and install NON RETURN VALVES including all fittings 

necessary, valve markers and suitable valve chamber as directed by the 

Engineer for the following pipe diameters
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Item Quantity Rate Amount

4.00 BOUNDARY WALLS

FOUNDATIONS (PROVISIONAL)

EXCAVATION

1

m 2
211

2

m³ 127

3 Extra over excavation in earth for excavation in soft rock. m³ 34

4 Ditto in hard rock. m³ 17

Pumping

5

Item

Planking and strutting

6

m 2
367

Disposal

7

m³ 32

8 Cart away excavated material. m³ 95

9 Scarify and compact bottom of excavations. m2 211

TERMITES

10 Termite treatment as described to top of filling  and walls. m 2
211

CONCRETE

Concrete Grade 25 (20mm stone ) in

11 Footings m³ 49

Carried to Collection $

Excavate over site to remove vegetable soil average 150 mm deep and 

deposit on site not exceeding 200 metres, spread and level on site where 

directed.

Excavate in earth for surface trenches not exceeding 2m deep including 

trimming sides and levelling and ramming bottoms.

Allow for keeping the excavations free from storm, surface water and mud 

by pumping and baling.

Allow for maintaining and supporting sides of all excavations and making 

good all slips.

Redig from spoil heap, return, fill and well compact selected excavated 

material around foundations, in layers not exceeding 150mm thick.
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Item Quantity Rate Amount

BRICKWORK

Brickwork in hard burnt common bricks in Class 'B' mortar

1 One brick wall m 2
198

2 460 X 460mm Brick piers m3 10

REINFORCEMENT

Welded fabric reinforcement of approved manufacture

including all cutting, tying, placing in position with necessary

temporary supports and minimum 300mm laps both ways

(measured nett)

3

m 776

4 Steel bar reinforcement (All sizes) kg 4,165

Expansion Joints

5

m2 44

Carried to Collection $

Collection Page Amount

Total collected from page 114

115

Foundations Total Carried to Boundary Wall Summary $

Cotts' Ref. C2 or other equal and approved mesh brick reinforcement 

lapped at all angles and junctions  and built into one brick walls (measured 

nett).

10mm Kaylite or equal approved joint filler between brick walls in narrow 

widths (provisional).

Mild and high tensile steel reinforcement to concrete  including all 

bending, hooked ends, binding wire and temporary supports.

115



Proposed Zimstat Offices

Item Quantity Rate Amount

CONCRETE, FORMWORK & REINFORCEMENT

PRECAST CONCRETE

Precast Concrete Coping

1

m 275

2

no. 67

Concrete, Formwork & Reinforcement Total Carried to Boundary Wall Summary

BRICKWORK

BRICKWORK

3 One brick wall m ² 578

4 460 x470mm Piers m3 30

5 Ref. C2  in one brick walls m 1526

Damp Proofing

6

m2 77

7 Ditto laid under copings m2 73

Facings

8 Extra over common brickwork for facing bricks m 2
707

Expansion Joints

9

m2 129

10

m 563

Brickwork Total Carried to Boundary Wall Summary $

One layer of three ply bituminous felt sheeting laid on walls, lapped and 

sealed at all angles and junctions on and including a bed of mortar 

trowelled smooth (measured nett).

10mm Kaylite or equal approved joint filler between brick walls in narrow 

widths (provisional).

Rake out 10mm Kaylite or other equal approved filler for a depth of 10mm  

prime and seal with polysulphide sealer (vertically).

380 x 50mm (Extreme) twice weathered and twice throated, coping cast 

into suitable lengths, hoisted, bedded and pointed in cement mortar on 

top of one brick walls.

610 x 610 x 50mm (Extreme ) Weathered and  throated all round, coping , 

hoisted, bedded and pointed in cement mortars on brick piers.

Cotts' or other equal and approved mesh brick reinforcement lapped at all 

angles and junctions (measured nett)
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Item Quantity Rate Amount

METALWORK

PRIMED MILD STEEL 

1 Mild steel sliding gate to specialist's detail (Provisional) no 2

Metalwork Total Carried to Boundary Wall Summary -                     

PLASTERING AND WALL LININGS

PLASTERING

EXTERNALLY

2 Walls. m 2
707

Plastering & Wall Linings Total Carried to Boundary Wall Summary -                     

PLUMBING & DRAINAGE

Upvc pipes to BS 4514 and SAZ K32

3 50mm Diameter weep holes 300mm long through walls no 22

4 Leave or form hole for small pipe through one brickwall no 22

Plumbing & Drainage Total Carried to Boundary Wall Summary -                     

One coat cement plaster as described  including all labours with a fine 

woodfloat finish on
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Item Quantity Rate Amount

PAINTING

ON PLASTER, ETC.

Prepare and apply three coats external quality P.V.A emulsion on

1 Woodfloat plastered walls. m2 707

ON METAL

Clean down, touch up priming coat and apply one 

undercoat and two finishing coats high gloss

enamel paint on

2 Sliding gate (Provisional) m2 30

TOUCH UP 

3

Item

Painting Total Carried to Boundary Wall Summary $ -                     

SPECIALIST SERVICES

4

Sum

5 Allow for profit. 0.5%

6 Allow for attendance. 0.5%

Specialist Services Total Carried to Boundary Wall Summary -                     

Allow the sum of US$4, 600.00 (Four  thousand six hundred dollars) for 

electrical installation.

Touch up and clean  paint work , scrub floors and pavings, clean down 

glass and leave premises and site properly clean and the whole complete 

and ready for occupations.
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Item Quantity Rate Amount

BOUNDARY WALL SUMMARY 

Page. Amount

FOUNDATIONS (PROVISIONAL) 115

CONCRETE, FORMWORK AND REINFORCEMENT 116

BRICKWORK 116

METALWORK 117

PLASTERING AND WALL LININGS 117

PLUMBING AND DRAINAGE 117

PAINTING 118

SPECIALIST SERVICES 118

Boundary Walls Total Carried to External Works Collection $
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Item Quantity Rate Amount

5.00 GUARD HOUSE

FOUNDATIONS (PROVISIONAL)

SITE CLEARANCE

1

m² 26

EARTHWORKS

EXCAVATION

Pumping

2

Item 1

3

m² 20

4

m ³ 5

5 Excavate for surface trenches not exceeding 2 metres deep m ³ 11

Extra over all excavations for excavating in materials as
 described, including any cost of additional disposal 

6

m ³ 1.09

7 Ditto in rock. m ³ 0.54

PLANKING AND STRUTTING

8

m² 19

DISPOSAL

9

m ³ 4

Carried Forward $

Extra over excavation in pickable material for excavation in hard pickable 

material.

Allow for the risk of collapse by maintaining and supporting sides of all 

excavations and making good all slips.

Cart away surplus excavated materials to dump site to be found by 

Contractor (Contractor to allow for bulking).

Clear site of all rubbish, bushes, shrubs, undergrowth, hedges, small trees, 

stumps, roots, etc and cart off site.             

Allow for keeping the excavations free from storm and surface water for 

the duration of the contract by hand or machinery, including digging any 

necessary trenches and banks to keep water away from the foundations.

Excavate in pickable earth below natural or reduced level and excavated 

material to be cart away to a site to be found by the Contractor (cart 

away elsewhere measured).

Excavate over site to remove vegetable soil average 150mm deep and 

deposit on site within 100 metres.         

Bulk excavation to reduce levels not exceeding 300mm deep commencing 

from stripped ground level.                            
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Item Quantity Rate Amount

Brought Forward

Filling, etc 

1

m ³ 4

FORMATION

2 Scarify bottom of excavations maximum of 150 mm, water

 and compact mechanically to 95% HCE density m ² 15

3

m ³ 2

Damp Proof Course.

4 Under concrete surface beds. m² 13

5 On one brick wall m ² 3

6 Half brick wall m ² 1

TERMITES

7

m² 20

Carried Forward $

One layer of two  ply bituminous felt sheeting as damp proof course as 

described well lapped at joints and junctions (measured net)

Termite treatment with approved fumigant to SAZS 314 (1973), sprayed 

over filling and tops of foundation walls. (Contractor to provide ten year 

guarantee as to the contents, quality and effectiveness of the termite 

treatment).

Backfilling to trenches, holes, etc. with approved excavated materials, 

levelled, well watered and compacted in layers not exceeding 150 mm 

thick to 93% HCE density.

Selected imported granular material supplied and carted to site by 

contractor spread, level and compact in maximum 150mm layers under 

floor slab to 96% HCE density.

One layer 250 Microns "Tarcon" polythene damp proof membrane150 

mm wide, side and laps stapled at joints, laid on and including 50 mm 

sand bed.
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Item Quantity Rate Amount

Brought Forward

REINFORCEMENT.

1

m ² 13

CONCRETE

Mass Concrete( Grade 20- 20mm stone) in:

2 Footings. m ³ 4

Reinforced Concrete (Grade 25- 20mm stone) in:

3 Surface bed m ³ 2

Sundries.

4 Strike off and cure top of concrete. m² 13

Expansion Joints

5 10mm Kaylite expansion joint between surface bed and brick wall m² 2

6 Rack out and apply 20DP plastic sealant m 16

TESTING

7 Allow for carrying slump tests when directed. Item 1

BRICKWORK

8 Half brick wall. m² 3

9 One brick wall m² 13

10 One and half brickwall m² 4

Carried Forward $

Welded fabric reinforcement of approved manufacture including all 

cutting, tying, placing in position with necessary temporary supports and 

minimum of 300mm laps both ways (measured net).

"Cotts Ref S125" mild steel mesh fabric reinforcement of approved 

manufacture weighing 1.25 kilograms per square metre minimum 300 mm 

laps both ways (measured nett) in slab.

Approved structural solid bricks (minimum compressive strength 12 Mpa) 

in 1:3 cement mortar in Stretcher bond.
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Item Quantity Rate Amount

Brought Forward

Brick Reinforcement.

1

m 13

2

m 65

Total Foundations Carried to Guard House Summary

"Cotts ref C2" brick reinforcement built into one brick walls, lapped at 

angles and passings (measured net).

"Cotts ref C1" brick reinforcement built into half brick walls, lapped at 

angles and passings (measured net).
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Proposed Zimstat Offices

Item Quantity Rate Amount

CONCRETE, FORMWORK AND REINFORCEMENT

IN-SITU CONCRETE

Vibrated reinforced concrete(Grade 30-20mm stone) in:

1 Eaves beam m³ 1

2 Upstand beam m³ 1

FORMWORK

NOTE: Unless otherwise described, formwork to  soffits is to include for 

propping up to  3,5 metres formwork to sides of slabs, walls, columns 

etc.. is deemed to include for shoring   up not exceeding 5,0 metres high 

above bearing level.

          

Sawn Formwork as described to:

3 Sides of eaves beam. m² 6

4 Soffits of eaves beams in narrow widths. m² 4

5 Sides of upstand beam. m² 6

REINFORCEMENT

6 Steel bar reinforcement all sizes.(Provisional) kg 248

Cover blocks and spacers.

7 Allow for cover blocks and spacers. item 1

PRECAST CONCRETE.

8 Dripstone size 270 x 620mm finished fair on all exposed surfaces. no 2

9 Precast concrete coping m 18

10 Lintel 1230mm long no 2

11 Ditto 1580mm long no 2

Carried Forward $

Mild and high tensile steel reinforcement to concrete including all 

bending, hooked ends, binding wire and temporary supports.

Precast concrete dripstones placed in position including all necessary 

shallow excavations, etc.

"Ciampi" or equal approved pre-stressed precast concrete lintels 

(20Mpa) in cement mortar (1:3) nominal size 230x75mm high
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Item Quantity Rate Amount

Brought Forward

1 Lintel 1130mm long no 1

2 Ditto 1015mm long no 1

3 Lintel 980mm long no 1

4 Ditto 1015mm long no 1

Concrete, Formwork & Reinforcement Carried to Guard House Summary

"Ciampi" or equal approved pre-stressed precast concrete lintels 

(20Mpa) in cement mortar (1:3) nominal size 115x75mm high
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Item Quantity Rate Amount

BRICKWORK

Samples

1 Allow for providing samples of all bricks as described. Item 1

2 One brick wall. m² 30

3 Half brick wall. m² 8

4 One and half facebrick m² 12

5 Half brick beam filling. m² 2

6 Brick on edge window cills (facings) m 4

Labours

7 Rough splay  cutting brickwork. m ² 4

8 Rough raking cutting brickwork. m ² 4

9 Bed wall plate in cement mortar. m 3

10 Bed roof sheets in cement mortar m ² 5

DAMP PROOF COURSE

Note: No damp proof course is to be covered up until it has been 

inspected and approved.

11 On half  brick wall m ² 1

12 On one  brick wall m ² 7

13 One and half brickwall m ² 4

14 Stepped under window cills. m ² 1

Carried Forward $

One layer of two  ply bituminous felt sheeting as damp proof course as 

described well lapped at joints and junctions (measured net)

Approved common bricks laid in 1:4 cement mortar, compressive strength 

7.5 Mpa.
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Item Quantity Rate Amount

Brought Forward

VENTILATION

1

no 5

2

no 5

Sundries.

3 Hoop iron ties to brickwork and trusses no 24

4

m 31

5

m 128

Total BRICKWORK Carried to Guard House Summary

230 x 150mm Precast concrete external louvred airbricks and liner with 

fine copper gauze at the back and forming flue through and building into 

brickwork.

230 x 150mm Precast concrete internal louvred airbricks and liner with 

fine copper gauze at the back and forming flue through and building into 

brickwork.

"Cotts ref C1" brick reinforcement built into half brick walls, lapped at 

angles and passings (measured net)

"Cotts ref C2" brick reinforcement built into one brick walls, lapped at 

angles and passings (measured net)
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Item Quantity Rate Amount

CARPENTRY (Provisional)

Timber roof trusses.

1

Item

Sawn softwood.

2 38x114mm Wall plate. m 18

Wrot softwood.

3 50 x 76mm Purlins m 4

4 38x228mm Fascia or bargeboard to trusses. m 22

Total CARPENTRY Carried to Guard House Summary $

ROOF COVERINGS (Provisional)

5

m² 20

6 Raking cutting and waste roof sheets. m 4

INSULATION

7

m2 18

Total ROOF COVERINGS Carried to Guard House Summary $

Roof covering 22.5 degree pitch to timber trusses (elsewhere measured).

Alucushion' or equal approved insulation laid between roofing sheets and 

timber purlins (elsewhere measured) on strained galvanised wires all in 

accordance with manufacturer's instructions including all cutting and 

waste

Prefabricated timber trusses to carry AC sheets and plaster board ceiling 
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Item Quantity Rate Amount

JOINERY AND IRONMONGERY

CEILINGS AND CORNICES

1

m ² 13

2 Trapdoor size 610x610mm in clear comprising 5mm prime-hardwood on 

38x76mm wrot softwood trimmers framed around opening and 19x76mm 

wrot softwood angle rounded planted on and mitred around at junction 

with ceiling. (provisional). no 1

3 100mm "Rhino" or equal and approved coved fibrous wood crown 

moulding cornice including mitres, etc. m 21

DOORS

4 44mm Door size 900 x 2100mm high. Door type D01 no 1

5 44mm Door size 900 x 2400mm high.  Door type D02 no 1

IRONMONGERY

The following ironmongery to be fixed to timber doors, metal doors and 

pressed metal frames.

"Union" or similar approved

6 Union No. CZ 682-24-95CH two lever mortice lockset. no 2

7 40mm Rubber door stop. no 2

8 "Kirsch" or equal approved curtain track with rollers stop ends, etc. fixed 

to blockboard (In no. 24). m 6

9 32mm Diameter chromium plated towel rail 600mm girth complete with 

end brackets. no 1

Total JOINERY & IRONMONGERY Carried to Guard House Summary $

9mm "Gypsum"  or equal approved plasterboard ceiling with close butt 

joints on and including 38x38mm sawn softwood brandering at 400mm 

centres both ways to underside of timber trusses at maximum 1350mm 

centres with scrimmed joints to receive plaster (elsewhere measured)

Standard semi-solid core internal quality flush door hardwood  edged  all  

round with veneer suitable for painting both sides

Standard solid core external quality flush door hardwood  edged  all  

round with veneer suitable for painting both sides
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Item Quantity Rate Amount

METALWORK 

GLAZED ALUMINIUM WINDOWS 

1

no 2

2 Ditto size 1200 x 13500mm high (GD02) no 2

3 Ditto size 750x 1200mm high (GD03) no 1

Sundry

4

m 5

PRIMED PRESSED STEEL DOOR FRAMES

Standard pressed steel door frame and linings for 44mm thick doors 

complete with cramps for building in and steel butts 

5

no 1

6

no 1

Total METALWORK Carried to Guard Room Summary $

Window comprising two equal opening lights size 1000 x 1200mm high 

(GD01)

"Secomastic" or equal approved waterproof sealant around windows 

externally.

Frame for door size 900 x 2400mm in half brickwall plastered both sides 

Frame for door size 900 x 2100mm in one brickwall plastered both sides 

Purpose made aluminum windows glazed with and including 6mm solar 

shield colour glass complete with peg locks to sliding openings, barrel bolt 

locks and brass handles fixed complete.
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Item Quantity Rate Amount

PLASTERING & WALL LININGS

EXTERNALLY

One coat cement/sand plaster (1:4) finished smooth with a fine wood float 

on:

1 Woodfloat plaster to walls externally m2 30

2 Ditto to walls, reveals, etc in narrow widths m2 1

VENTILATION

3 230X150mm Caster plaster internal louvred air brick with fine copper wire 

gauze at the back including forming hole through and building into one 

brick wall flash with plaster (Provisional) no 5

INTERNAL

4 Steel trowel plaster to walls m2 66

5 Ditto Walls, reveals, cills, etc. in narrow widths m2 1

6 Plasterboard ceiling m ² 13

Total PLASTERING & WALL LININGS Carried to SUMMARY $

Render in Rhinobond and set in  Rhinoset including all labours with a fine 

textured finish on:
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Item Quantity Rate Amount

PAVINGS & FLOOR COVERINGS

SCREEDS

1 : 4 Cement/ sand screeds woodfloat finish

1 32mm Screed on floors to receive porcelain floor tiles. m ² 13

PORCELAIN TILES

2 Floors on screed (elsewhere measured) m ² 13

3 100mm high skirting with square top edge, including mitres etc m 21

Division Strips

4 6 x 40 mm Aluminum dividing strips between different floor finishes and 

setting in and including groove in concrete floor (Provisional).

m 2

Total Paving and Flooring carried to Guard House Summary $

Porcelain floor tiles on screed (elsewhere measured) (Prime Cost Sum of 

$15.00/m2)

THE FOLLOWING SUPPLIED AND LAID BY AN APPROVED FIRM OF 

SPECIALIST WITH AN ADHESIVE TO SCREED INCLUDING ALL SQUARE 

CUTTING
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Item Quantity Rate Amount

RAINWATER DISPOSAL, PLUMBING AND DRAINAGE, ETC (PROVISIONAL )

SANITARY FITTINGS.

1 "Hibiscus Vaal Potteries" or similar approved white vitreous china close 

coupled low level WC suite wash down pan with "P" trap and plastic seat 

and flap; 14litre "Hibiscus" cistern complete with 'cobra 19' toilet econ-

flush valve, siphon, and bedding pan level in cement mortar on floor 

including jointing to waste pipe and water supply.

no 1

2 "Vaal Potteries" or similar approved white vitreous china cast into lavatory 

basin size 560 x 405mm overall, with integral overflow and two tapholes, 

40mm chromium plated waste, plug, stay and chain, complete with two 

Cobra 111 3/4 chromium plated pillar auqilla pattern taps, the whole fixed 

on and including wall brackets, plugged and screwed to walls, and jointed 

to waste pipes and water supply.
no 1

SANITARY PLUMBING

uPVC Pipes and fittings to BS 4514 and SAZ K32 

3 40mm Waste pipe fixed to walls, etc m 2

4 110mm Vent stack m 1

5 110 mm Ditto laid in trench not exceeding 1 meter deep m 1

6

m 0.5

Extra over uPVC pipe for fittings

7 40mm Bend with inspection eye no 1

8 110mm straight pan connector no 1

9 110mm Junction no 1

10 110mm Junction with inspection eye no 1

Traps

11 32 mm "P" or "S" trap no 1

Carried Forward $

NOTE: No sanitary fittings are to be ordered until approved by the 

Project Manager.

110mm Waste pipe laid vertically in trenches (no excavations)
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Item Quantity Rate Amount

Brought Forward

Sundries

1

no 1

COLD WATER INSTALLATION

Connection etc.

Cooper Pipes to BS 2871

2

m 2

3 22mm Diameter pipe to wall m 1

4 22mm Diameter pipe to wall in chase. m 1

5 15mm Diameter to wall in chase. m 1

Extra on copper piping for:

6 22 mm Bend. no 1

7 25x22 mm Reducing tee no 1

8 22x15 mm Reducing tee. no 2

Supply and fix the following taps, cocks, etc

9 15mm Stop valves and jointing to pipes. no 1

10 25mm Isolating stop valves ditto. no 1

Carried Forward $

"Proplastics (Pvt) Ltd" or similar approved 110 mm Upvc ultraviolet 

stabilized gulley trap with 110 x 150 mm hopper head and grating, 

including surrounding with mass concrete (15 Mpa) carried up to kerb 150 

m high above ground finishing exposed surfaces of kerb with 20mm 

untinted grano and including all necessary formwork and jointing to 

earthen ware pipe.

22mm Diameter pipe laid in ground including excavating trench not 

exceeding 1 meter deep, fill in, ram and spread surplus excavated material 

on site not exceeding 100 meters.
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Item Quantity Rate Amount

Brought Forward

HOLES, ETC

1 One brick walls no 2

2 One brick wall no 1

CHASES, ETC

3

m 2

TESTING

4

Item

Total PLUMBING & DRAINAGE Carried to Guard House Summary

Leave or form hole for pipe not exceeding 50mm internal diameter 

through.

Leave or form hole for pipe exceeding 50mm but not exceeding 100mm 

internal diameter through.

Leave or form chase for pipe not exceeding 50mm internal diameter in 

brick walls, etc.

Allow for testing the foregoing sanitary installation, plumbing and 

drainlaying including flushing out pipes, cleaning out traps etc. to the 

satisfaction of the Architect and Municipal Authorities and for re-testing 

after making good defects.

BUILDERS' WORK IN CONNECTION WITH PLUMBING AND ASSOCIATED 

SERVICES.
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Item Quantity Rate Amount

BILL NO.11

GLAZING

(For Preambles see General Specifications)

Mirror

1

no 1

2 4mm Clear glass m ² 6

3 4mm Frosted glass m ² 1

Total GLAZING Carried to Guard House Summary $

6mm Polished sheet glass silvered back mirror, size 400 x 400 high, with 

bevelled and polished edges, holed for and including four dome capped 

chromium plated screws with felt washers and fixed in position to tiled 

wall.
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Item Quantity Rate Amount

PAINTING

ON PLASTER

1 Wood float plastered walls m 2 30

2 Wood float plastered walls, columns, etc. m 2
1

3 Ditto to edges in narrow widths m 2
1

4 Steel float plastered walls m ² 66

5 Ditto walls, reveals, cills etc. in narrow widths m ² 1

6 Plasterboard ceiling m ² 13

ON WOOD

7 Timber doors m ² 4

8 Carbolineum saturate sawn softwood wall plate before fixing m ² 1.5

ON METAL

9 Door frames and linings in narrow widths m ² 3

10 Steel window frames in narrow widths m ² 3

Clean down, stop and apply two coats polyurethane vanish to:

11 Wall m ² 12

12 Skirting in narrow widths m ² 21

Carried Forward $

Prepare, stop and apply one undercoat and two finishing coats washable 

internal quality PVA paint internally on:

Prepare, stop and apply one coat red lead primer, one undercoat and two 

finishing coats high gloss enamel paint on: 

Touch up manufacturer's priming coat and apply one undercoat and two 

finishing coats high gloss enamel paint on:

Prepare and apply Two coats external quality P.V.A emulsion paint 

externally on:
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Item Quantity Rate Amount

Brought Forward

1 Carbolineum saturate sawn softwood wall plate before fixing. m 18

TOUCH UP

2

Item

Total PAINTING Carried to Guard House Summary $

SPECIALIST SERVICES

3

Sum

4 Allow for profit. 0.5%

5 Allow for attendance. 0.5%

Total Carried to Guard House Summary -                     

GUARD HOUSE SUMMARY Page. Amount

FOUNDATIONS (PROVISIONAL) 123

CONCRETE, FORMWORK AND REINFORCEMENT 125

BRICKWORK 127

CARPENTRY (PROVISIONAL) 128

ROOF COVERINGS 128

JOINERY AND IRONMONGERY 129

METALWORK 130

PLASTERING AND WALL LININGS 131

PAVINGS AND FLOOR COVERINGS 132

PLUMBING AND DRAINAGE 135

GLAZING 136

PAINTING 138

SPECIALIST SERVICES 138

GUARD HOUSE TOTAL CARRIED TO EXTERNAL WORKS COLLECTION $

Touch up and clean paint work requiring it, scrub floors and pavings, clean 

down glass and leave premises and site properly clean and the whole 

complete and ready for occupation.

Allow the sum of US$4, 600.00 (Four  thousand six hundred dollars) for 

electrical installation.
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Item Quantity Rate Amount

BILL NO. 14

EXTERNAL WORKS (PROVISIONAL)

COLLECTION

Page Amount

1.00 Parking & Driveway 107

2.00 Stormwater Drainage 108

2.00 Sewerage Reticulation 111

3.00 Water Reticulation 113

4.00 Boundary Wall 119

5.00 Guard House 138

BILL NO. 14

EXTERNAL WORKS (PROVISIONAL) $

CARRIED TO SUMMARY

139



Proposed Zimstat Offices

Item No Unit Quantity Rate Amount

BILL NO. 15

PRIME COST AND PROVISIONAL SUMS

The following Provisional and Prime Cost Items are nett.

1 Provide the sum of $ 15000.00 (Fifteen thousand hundred dollars) 

for Materials and Compaction Density Testing. Sum 15,000.00        

2

Sum 18,000.00        

3 Provide a sum of USD 145,000.00 (One hundred fifty-five  

thousand dollars ) for Heating Ventilation and Air conditioning.

Sum 145,000.00      

Allow for profit %

Allow for attendance %

4 Provide the sum of $ 170 000.00 (One hundred seventy  thousand 

dollars) for Mechanical Elevator. Sum 170,000.00      

Allow for profit %

Allow for attendance %

5 Provide the sum of $ 10 000.00 (Ten thousand dollars) for Duct 

Covers. Sum 10,000.00        

Allow for profit %

Allow for attendance %

6 Provide the sum of $45 000.00 (Forty-five thousand dollars) for 

Canopy over Courtyard. Sum 45,000.00        

Allow for profit %

Allow for attendance %

$

The following Provisional Sums are to be spent as directed by the 

Architect or deducted in whole or in part if not required (No profit 

is to be added)

Provide the sum of US$ 18 000.00  (Eighteen thousand  dollars) for 

the construction and completion of a electrical substation at 

contract prices.

Provide the following Prime Cost Sums for works to be executed 

and completed by nominated Sub-contractor.
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Item No Unit Quantity Rate Amount

1

Sum 90,000.00

Allow for profit %

Allow for attendance %

2

Sum 350,000.00

Allow for profit %

Allow for attendance %

3 Provide the sum of USD140, 000.00 (One hundred forty thousand) 

for Fire Supression System. Sum
140,000.00

Allow for profit %

Allow for attendance %

4 Provide the sum of USD13, 000.00 (Thirteen thousand only) for 

Balustrades and Handrails. Sum
13,000.00

Allow for profit %

Allow for attendance %

5 Provide the sum of USD58, 000.00 (Fifty- eight thousand ) for 

Aluminium Louvres. Sum
58,000.00

Allow for profit %

Allow for attendance %

6 Provide the sum of USD5, 000.00 (Eighteen thousand only) for 

Pergola. Sum
5,000.00

Allow for profit %

Allow for attendance %

Carried to Collection $

Provide a sum of USD 90, 000 (Ninety  thousand dollars ) for 

fabrication and installation of mild steel framed screens complete.

Provide a sum of USD 350,000.00 (Three hundred fifty  thousand 

dollars ) for Electrical Installation, including conduits, fittings, 

wiring, circuit boards, etc installed complete.
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Item No Unit Quantity Rate Amount

1 Provide the sum of USD18, 000.00 (Eighteen thousand only) for 

Built-in cupboards and kitchen fittings, etc complete with 

ironmongery. Sum

18,000.00

Allow for profit %

Allow for attendance %

2 Provide the sum of USD245, 000.00 (Two hundred and forty-five 

thousand only) for Pile foundations etc installed complete.

Sum

245,000.00

Allow for profit %

Allow for attendance %

3 Provide the sum of USD10, 000.00 (Ten thousand only) for Signage.

Sum
10,000.00

Allow for profit %

Allow for attendance %

4 Provide the sum of USD10, 000.00 (Ten thousand only) for Water 

Pumps. Sum
10,000.00

Allow for profit %

Allow for attendance %

Carried to Collection $

BILL NO. 15 Page Amount

PRIME COST & PROVISIONAL SUMS

COLLECTION

140

141

142

BILL No. 15

PRIME COST & PROVISIONAL SUMS $

CARRIED TO SUMMARY
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SUMMARY.

Bill No Trade Page Amount

1 PRELIMINARY & GENERALLY 72

2 ALTERATIONS & DEMOLITIONS 76

3 FOUNDATIONS (PROVISIONAL) 80

4 CONCRETE,  FORMWORK AND REINFORCEMENT 82

5 BRICKWORK 84

6 WATERPROOFING 85

7 JOINERY AND IRONMONGERY 88

8 METALWORK 92

9 PLASTERING AND WALL LININGS 93

10 PAVING AND FLOOR COVERINGS 94

11 PLUMBING AND DRAINAGE (PROVISIONAL) 101

12 GLAZING 102

13 PAINTING 104

14 EXTERNAL WORKS (PROVISIONAL) 139

15 PRIME COST AND PROVISIONAL SUMS 142

SUB-TOTAL

CONTIGENCIES 

Provide 10% for contigency sum 10%

SUB-TOTAL

ADD: VAT (Value Added Tax) (15%) 15%

TOTAL CARRIED TO FORM OF TENDER $

Summary 143


