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Item
No.

BILL NUMBER 2

DEMOLITIONS AND ALTERATIONS(PROVISIONAL)

Preambles

The Contractor is advised to carefully inspect the structure to be
demolished in order to ascertain the exact nature and extent of the work.

Item

The Contractor will be held responsible for and is to make good at his own
expense any damage caused to the existing remaining structures and

surrounding buildings and all work not to be removed during the progress

of the works and also to any fittings, etc, and is to leave all perfect and

watertight on completion, cover and protect as necessary. Item

Allow for watering by spraying, screens etc. to prevent nuisance and dust. Item

The prices are to include for all necessary shores, needles, struts, temporary

support, etc, and for the whole work whether specifically stated or not. Item

The work is to be carried out in stages to suit the building operations. Item

All water supplies and drainage services encountered and found necessary
to be disconnected are to be stopped off as directed after giving due notice
to the Architect. Item

All electrical wiring, conduit, fittings ,etc encountered are to be
disconnected and removed by Nominated Sub-Contractor after giving
notice to the Architect. Item

Allow for making good all trades to existing work where damaged or
disturbed or at junction with new work with all necessary new material to
match existing and leave perfect. Item

Carried to Collection
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Item
No.

10

11

12

13

14

15

16

17

18

Quantity

The Contractor is to give CREDIT in his prices for any old materials to be
carted away; the Contractor is to inspect the condition of the materials
before allowing any credit as no claim will be allowed in reduction of credit
due to condition of the materials. The amount to be calculated after
allowing for cost of pulling down and carting away all old materials, rubbish,
debris from the demolitions and remove immediately from the site. Leave
the whole of the site clear for building upon.

Item
DEMOLITIONS
Break up half brick wall plastered both sides and cart away debris. m?
Break up one brick wall plastered one sides and cart away debris. m?
Remove reinforced existing concrete slab. m?
Remove existing painted plaster and prepare walls to take new plaster
internally. m?
Remove existing painted plaster from walls and leave ready to take new
ceramic wall tiles internally. m?
Remove existing plastered ceiling sand cart away. m?
Remove existing tapboard ceiling on and including softwood brandering and
cart away (approximate area 1021). m?
Ditto wood panelling to walls. m?
Acoustic tile mineral fibre suspended ceilings and suspension system. m?
Take out dry wall partitions. m?
Take out 38 x 228mm hardwood handrail from walls. m
Take out steel balustrade and timber handrail 12200mm high m
Take out and remove glazed aluminium door size approximately
2000x2400mm high from one brick wall,and handover to the client. no
Ditto glazed steel window 900 x 600 mm ditto no
Ditto 1500 x 2100mm ditto no
Ditto 1800 x 2100mm ditto no
Ditto size approiximately 3400 x 2400mm ditto no

Carried to Collection
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Item No.

10

11

12

13

14

15

16

17

18

19

Quantity
Take out steel frames from one brickwall to be demolished steel door frame
for door
Size 815 x 2032mm from half brickwall no
Steel frame for door size 1200 x 2100mm high from one brickwall no
Take aluminium curtain wall from walls and cart away m?
Hack up/off and removing floor tiles and skirtings including screeds, and
prepare surfaces to receive new screeds/floors.
Floor wood block finish, skirtings and screed. m
Ditto carpet and screed m?
Ditto ceramic floor tiles skirting sand screed m?
Chipout existing quarry tiles m?
Take out existing regular cut slate and screed to floor for new floor finish. m
Clean mastic asphalt from flat roof and leave ready to take new
waterproofing m?
Rake out sanitary fittings, plumbing pipe fittings and handover to client.
Vitreous china,water closet suite complete. no
Vitreous china wash hand basin to walls including pillar tap and rubber trap no
Toilet roll holder no
Toilet rail no
Remove firehorse reel and connecting pipes. m
All reduntant pipes and fittings not exceeding 50mm diameter. no
Ditto exceeding 50mm but not exceeding 110mm diameter. no
Remove 250L geyser. no
Carefully taking out and removing electrical installation from walls and
handover to client.
Electrical installation, including couduits,rising,circuit,boards,etc. item
De-comission lift to 7 floors and leave tunnel to take new. item

Carried to Collection
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Item
No.

Quantity

BILL NO. 2

DEMOLITIONS AND ALTERATIONS(PROVISIONAL)

COLLECTION

Total BROUGHT FORWARD from Page Number

BILL NO. 2
DEMOLITIONS AND ALTERATIONS(PROVISIONAL)
COLLECTION

76

73

74
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Proposed Zimstat Offices

Amount




Item No
BILL NO. 3
FOUNDATIONS ( PROVISIONAL )
( For Preambles see General Specification )
EXCAVATIONS

10

11

Excavate in packable earth below natural or reduced level and

excavated material to be cart away to a site to be found by the

Contractor (cart away elsewhere measured).

Bulk excavations to reduce levels not exceeding 300mm deep
commencing from natural ground level.

Excavations for surface trenches not exceeding 2 metre deep
commencing from reduced ground level.

Ditto for pile cap not exceeding 2 metres deep.

Extra over excavation in pickable material for excavation in hard
pickable material.

Ditto rock.

PLANKING AND STRUTTING

Allow for risk of collapse by maintaining and supporting sides of all
trench excavations and making good all slips.

Ditto pile caps.

DISPOSAL

Backfilling to trenches, bases, etc. with approved excavated materials,
levelled, well watered and compacted in layers not exceeding 150
mm thick to 91% Mod AASHTO density.

Cart away surplus excavated materials to dump site to be found by
Contractor.

FORMATION

Scarify bottom of trenches for a minimum depth of 150mm, water
and mechanically compact to 90% Mod AASHTO.

Ditto pile caps.

Carried to Collection
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Proposed Zimstat Offices

Item No Unit | Quantity Rate Amount
1 |Ditto reduced levels. m? 81

2 |Selected excavated material spread, level and compact in maximum
150mm layers under floor slab to 90% H.C.E. m? 12

3 |Selected imported inert granular material supplied and carted to site
by contractor spread, level and compact in maximum 150mm layers

under floor slab to 93% H.C.E. m? 12
4 |Ditto 96% H.C.E. m? 12
Sundries

One layer 250 microns "Tarcon" polythene damp proof membrane
150mm wide, side and laps stapled at joints, laid on and including
50mm sand bed.

5 |Under concrete surface beds. m 81
TERMITES

6 [Termite treatment with approved fumigant to SAZS 314 (1973),
sprayed over filling and tops of foundation walls._(Contractor to
provide ten year guarantee as to the contents, quality and
effectiveness of the termite treatment). m? 83

CONCRETE

Vibrated reinforced concrete (Grade 20-20mm stone) in:

7 |Footings m 5
7 |Ground beams m? 3

Vibrated reinforced concrete (Grade 25-20mm stone) in:

8 [Surface bed. m 10
9 |Pile cap. m?3 17
Sundries
10 |Strike off and cure. m? 102
11 [Cutting off tops of 600mm diameter piles. no 6
Carried to Collection S

78



Proposed Zimstat Offices

Item No Unit | Quantity Rate Amount
Testing
1 |Allow for carrying out slump tests when directed. Item

2 |Allow for providing necessary moulds, casting, curing cubes and
delivery to Testing Laboratory. Item

FORMWORK

Sawn formwork as described to:

3 |Sides of pile caps in narrow widths. m 45

Steel formwork as described to:

Expansion joints

4 |20mm "Kaylite"or equally approved joint filler between existing and
new brick walls. m 2

5 |Ditto between existing brickwork and new concrete slab. m 2

6 [Rake out 20mm Kaylite for a depth of 10mm, prime and seal with
polysulphide sealer (vertically). m 9

7 |Ditto horizontally. m 8
REINFORCEMENT
Welded fabric reinforcement of approved manufacture including all

cutting, tying, placing in position with necessary temporary supports
and minimum of 300mm laps both ways (measured nett).

8 ["Cotts Ref S193" mild steel mesh fabric reinforcement of approved
manufacture weighing 1.93 kilograms per square metre minimum
300mm laps both ways (measured nett) in slab. m? 81

Mild and high tensile steel reinforcement to concrete including all
bending, hooked ends, binding wire and temporary supports.

9 [Steel bar reinforcement (All sizes) kg 2,729

Cover blocks and spacers

10 |Allow for cover blocks and spacers. Item

Carried to Collection S

79



Item No

BRICKWORK

Approved structural solid bricks (minimum compressive strength
12Mpa) in 1:3 cement mortar in stretcher bond.

1 |345mm brick wall.
Reinforcement

2 ["Cotts ref C1" brick reinforcement built into half brick walls, lapped at
angles and passings (measured nett).

3 ["Cotts ref C2" brick reinforcement built into one brick walls, lapped at
angles and passings (measured nett).

Sundries
4 ]1.25mm Galvanised hoop iron tie 25mm wide and 600mm long one

end split and fanged for and cast into concrete and other end cranked
and built into brickwork.

Carried to Collection

BILL NO. 3
FOUNDATIONS (PROVISIONAL)
COLLECTION

Total BROUGHT FORWARD from Page Number

BILL NO. 3
FOUNDATIONS (PROVISIONAL)
CARRIED TO SUMMARY
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tem No Unit
BILL NUMBER 4
CONCRETE, FORMWORK AND REINFORCEMENT
( For Preambles see General Specification )

STRUCTURAL CONCRETE

Vibrated reinforced concrete (Grade 30 - 20 mm stone) in:
1 |Suspended slabs and integral beams. m’
2 [Beams m’
3 |Columns m’
4 |Roof slab m’
5 |Slab edge thickening m’

Sundries
6 |Strike off and cure top of concrete. m?

Testing
7 |Allow for carrying out slump tests when directed. item
8 |Allow for providing necessary moulds, casting, curing cubes and

delivery to Testing Laboratory. item

FORMWORK

Sawn formwork as described to:
9 |Soffits of suspended slabs. m?
10 |Soffits of beams in narrow widths. m’
11 |Sides of beams in narrow widths. m’
12 |Sides of slabs in narrow widths. m’
13 |Sides of square or rectangular columns. m’

Carried to Collection
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Quantity
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Proposed Zimstat Offices
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tem No Quantity Rate Amount

REINFORCEMENT (PROVISIONAL)

Mild and high tensile steel reinforcement to concrete including all
bending, hooked ends, binding wire and temporary supports.

1 |Steel bar reinforcement (All sizes). kg 17,459
Cover blocks and spacers

2 |Allow for cover blocks and spacers. item

PRECAST CONCRETE

Precast concrete dripstones placed in position including all necessary
shallow excavations, etc.

3 |Dripstone size 270 x 620mm finished fair on all exposed surfaces. no 18

Precast Lintels

Pre-stressed precast concrete lintels (20Mpa) in cement mortar 1:3
nominal size 115 x 75mm high.

4 |Lintel size 1273mm long. no 34

5 |Ditto size 1360mm long. no 32

6 |Ditto size 2365mm long. no 3

Pre-stressed precast concrete lintels (20Mpa) in cement mortar 1:3
nominal size 230 x 75mm high.

7 |Lintel size 1360mm long. no 5

Carried to Collection S

BILL NO. 4
CONCRETE, FORMWORK & REINFORCEMENT
COLLECTION

Total BROUGHT FORWARD from Page Number Page Amount

BILL NO. 4
CONCRETE, FORMWORK & REINFORCEMENT S
CARRIED TO SUMMARY
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tem No

10

11

BILL NUMBER 5

BRICKWORK
( For Preambles see General Specification )

Brickwork in common bricks in cement mortar 1:4 comprehensive
strength 7.5Mpa in stretcher bond.

Half brick wall.

One brick wall.

345mm Brickwall.

460mm Brickwall.

Sundries

Fair raking cutting and waste.

Rough raking cutting brickwork and waste.

DAMP PROOF COURSE

Note: No damp proof course is to be covered up until it
has been inspected and approved.

One layer of three ply bituminous felt sheeting as damp proof course

as described well lapped at joints and junctions (measured nett).

On walls.

Stepped under cills.

FACINGS

Extra over common brickwork for facing bricks pointed with flush
horizontal and vertical joints.

REINFORCEMENT

Brickforce lapped at joints and junctions and building in as the work
proceeds (measured nett).

Ref. C1 in half brick walls (measured nett).

Ref C2 in one brick walls (ditto).

Carried to Collection
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Proposed Zimstat Offices

Item No Unit | Quantity Rate Amount

Expansion joints

1 |20mm "Kaylite"or equally approved joint filler between existing and
new brick walls. m 33

2 |Ditto between existing brickwork and new concrete slab. m 37

3 [Rake out 20mm Kaylite for a depth of 10mm, prime and seal with
polysulphide sealer (vertically). m 9%

4 |Rake out 10mm Kaylite or other equal approved filler for a depth of
10mm, prime and seal with polysulphide sealer (horizontally). m 97

BUILDING IN

5 [Set up in position, cross brace and build in pressed steel door frame
not exceeding 5 square metres. no 95

VENTILATION

6 |230x 150mm Precast concrete external louvred air bricks with fine
copper wire gauze at the back build into brickwall flash with plaster.

no 16
Carried to Collection $
BILL NO. 5
BRICKWORK
COLLECTION
Total BROUGHT FORWARD from Page Number Page Amount
83
84
BILL NO. 5
BRICKWORK $

CARRIED TO SUMMARY
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Item No

BILL NUMBER 6

WATERPROOFING (PROVISIONAL)
( For Preambles see General Specification )

WATERPROOFING

Apply one layer of a.b.e. abedex 4mm, dual reinforced
waterproofing membrane ensuring it is fully bonded

by means of “torch on fusion” to_and including priming surface to
falls, with side laps of 75mm and end laps of 100mm.

Roofing in three layers each 10 mm thick with staggered joints on
and including bitumen laminated kraft paper underlay including
finishing with three coats bituminous based aluminium paint

Roof slab to falls and cross falls laid on screed (elsewhere
measured)

Ditto to existing roof slabs.

Sundries

250mm Micron heavy duty polythene sheeting well lapped at joints

and junctions including all cutting and waste (measured nett).

Ditto to existing roof slabs.

Two coats reflective aluminium bituminous paint to asphalt.

Ditto to existing roof slabs.

Ditto to edges in narrow widths.

Ditto to existing roof slabs.

Sundry

Working torch on fusion into and around 110mm diameter
"fulbore" rainwater outlet.

BILL NO. 6
WATERPROOFING (PROVISIONAL)
CARRIED TO SUMMARY
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Item No Unit | Quantity Rate Amount
BILL NUMBER 7

JOINERY AND IRONMONGERY
( For Preambles see General Specification )

CEILINGS

Suspended Ceilings
Note:

600 x 600 mm Demountable mineral fibre acoustic ceiling tiles on
and including exposed grid system including all square cutting and
waste.

1 Ceiling tiles. m2 | 3033

Plasterboard Ceilings

9mm Plasterboard screwed to and including 38 x 38mm timber
battens or equal approved metal framing and horizontal bracing
at 600mm maximum centres.

2 Ceilings fixed to underside of concrete slab. m2 79

3 Extra over for bulkhead 600mm high. m 10

4 Ditto 600mm high. m 5

5 Extra for mitred joints (provisional) no. 2
PARTITIONS

Aluminium framed glass partitions

6 6.38 mm Laminated glass double glazed partitioning 2720mm m 384
high.
7 Ditto 3570mm high. m 37

Extra over Partitions for

8 Aluminium door size 900 x 2100mm high. no 60

Carried to Collection S

86



Item No

10

Unit
DOORS
44mm Internal quality commercial semi-solid core flush panel

doors with concealed hardwood edge strips along vertical edges
finished on both sides with saligna or equal approved commercial

veneer suitable for painting both sides hung to pressed steel
frames (elsewhere measured.)

44mm Door size 813 x 2100mm high. no

Ditto size 900 x 2100mm high. no

Purpose made semi-solid core flush panel door in two equal leaves
size overall 1650 x 2100mm high suitable for vanish(elsewhere
measured) (D12). no.

Standard external quality commercial semi-solid core flush panel
doors with concealed hardwood edging all round suitable for
painting both sides.

44mm Solid core external quality flush panel door size 900 x
2100mm high with hard wood edging all round suitable for vanish.

no.
Purpose made solid core external quality flush panel door in two
equal leaves size overall 1574 x 2100mm high suitable for
vanish(elsewhere measured) . no.
IRONMONGERY
The follwing to be "Union" or equal approved fixed to timber or
metal doors and frames
Union No. CZ 682-24-95CH two lever mortice lockset. no
Union No. CZ 682-24-77CH three lever mortice lockset. no
Union 8400 rubber door stop to wall or floor. no
Approved chromium plated toilet tissue roll holder to wall. no
Ablution Accessories
"Kimberely Clark Professional" Code 13567 or equal approved
slimroll reflex paper dispenser fixed to walls no.

Carried to Collection

87
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Rate

34
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14
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42
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Proposed Zimstat Offices

Item No Unit | Quantity Rate Amount
1 NTL code R31011 or equal approved 20mm Diameter Chromium
plated towel rail 600 mm long with and including end brackets
plugged and screwed to tiled walls no. 2
2 130 x 119 x 45mm high Chromium plated soap basket plugged
and screwed to tiled walls. no. 2
3 "Bobrick B 72860" or equal approved surface mounted roll paper
towell dispenser fixed to tiled walls. no. a1
4 "Rubbermaid" or equal approved black & chrome automatic touch-
free foam dispenser, size 1320 x 276 x 134mm. no. 17
5 "Xlerator" or equal approved brushed stainless finish automatic
hand dryer, size 241 x 322 x 170mm. no. 17
Carried to Collection S
BILL NO. 7
JOINERY AND IRONMONGERY
COLLECTION
Total BROUGHT FORWARD from Page Number Page Amount
86
87
88
BILL NO. 7
JOINERY AND IRONMONGERY S
CARRIED TO SUMMARY
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[tem No Unit | Quantity Rate Amount

BILL NUMBER 8

METALWORK
( For Preambles see General Specification )

DOOR FRAMES

Standard full profile primed pressed steel door frames with
chromium plated striking plates where appropriate (building
elsewhere measured)

To suit half brick wall ( plastered both sides) for:

1 44 mm Door size overall 900 x 2100mm high. no 34

2 Ditto size overall 1650 x 2100mm high. no 32

To suit one brick wall ( plastered both sides) for:

3 |44 mm Door size overall 900 x 2100mm high. no 5

4 Ditto size overall 1650 x 2100mm high. no 2

GLAZED ALUMINIUM DOORS AND WINDOWS FRAMES

Purpose made glazed natural anodised rolled aluminium section
doors with and including 6.38mm tinted laminated glazing, all
ironmongery, erected, adjusted, and fixed in position.

5 |Sliding door unit size overall 900 x 2100mm high comprising one
sliding leave with two lever slim style lockset (D31). no. 1

6 Sliding door unit size overall 1905 x 2100mm high comprising two
equal sliding leaves and one fixed, complete with two lever slim

style lockset (D21). no 3

7 |Purpose made pressed aluminium double door size overall 3294 x
2400mm high comprising two fixed side light size 747 x 2400mm

high, suitable for one brickwall plastered both sides complete with
two lever mortice lockset. no. 1

8 |Ditto double door size overall 3405 x 3130mm high comprising two
fixed side lights size 803 x 2400mm high, comprising three fixed
fanlight over overall size 3405 x 730mm high suitable for one
brickwall plastered both sides complete with two lever mortice
lockset (D09). no. 2

Carried to Collection S

89



[tem No

10

11

12

13

14

Item No

Unit
Purpose made pressed aluminium double door size overall 3598 x
2625mm high comprising one fixed side lights size 1798 x 2400mm
high, comprising two fixed fanlight over overall size 3598 x 225mm
high suitable for one brickwall plastered both sides complete with
two lever mortice lockset (D14). no.
Ditto double door size overall 3411 x 2625mm high comprising one
fixed side lights size 1611 x 2400mm high, comprising two fixed
fanlight over overall size 3411 x 225mm high suitable for one
brickwall plastered both sides complete with two lever mortice
lockset (D16). no.
Folding door with twelve equal sliding leaves, size 9677 x 2100mm
high (D35). no
ALUMINIUM WINDOWS AND FRAMES
Purpose made glazed bronze anodised aluminium framed windows
with and including 6.38mm laminated glass single glazing. The
whole erected, adjusted, and fixed into position by approved
specialist.
Window in two panes size overall 2091 x 3130mm high. (W01) no
Ditto in nine panes size overall 3309 x 3130mm high. (W02) no
Ditto in four panes size overall 2778 x 3130mm high. (W03) no
Ditto in nine panes size overall 3411 x 3130mm high. (W04) no
Ditto in two panes, size overall 1536 x 1730mm high. (W05) no
Ditto in six panes size overall 2888 x 1730mm high. (W06) no
Ditto two panes, size overall 966 x 1662mm high.
(W07,W08,W09,W10,W12,W16). no
Ditto in two panes, size overall 480 x 1200mm high. (W11,W13) no
Ditto in one pane, size overall 1658 x 2700mm high. (W14) no
Ditto in one pane, size overall 1832 x 2700mm high. (W15) no
Ditto in one pane, size overall 3905 x 617mm high. (W17) no

Carried to Collection
Unit
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Quantity
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10

11

12

13

14

15

Window in one pane, size overall 3961 x 617mm high. (W18)
Ditto in one pane, size overall 3790 x 617mm high. (W19)
Ditto in one pane, size overall 1500 x 900mm high. (W20)
Ditto in six panes, size overall 3830 x 2300mm high. (W21)

Ditto in three panes, size overall 900 x 1200mm high.
(W22,W28,W30)

Ditto in six panes, size overall 1822 x 2300mm high. (W23)
Ditto in one pane, size overall 1950 x 2300mm high. (W24)
Ditto in nine panes, size overall 3416 x 2300mm high. (W25)
Ditto in six panes, size overall 1822 x 2300mm high. (W26)
Ditto in four panes, size overall 1430 x 1200mm high. (W27)
Ditto in six panes, size overall 1822 x 2300mm high. (W29)
Ditto in six panes, size overall 2185 x 2300mm high. (W31)
Ditto in six panes, size overall 2803 x 2300mm high. (W32,W34)
Ditto in six panes, size overall 2185 x 2300mm high. (W33)

CURTAIN WALL AND WINDOWS

Purpose made aluminium window and curtain walling, erected,
adjusted and fixed in position.

Butt glazed aluminium curtain walling fixed to wall and columns,
glazed with and including 6.8mm clear glass.

Carried to Collection
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BILL NO. 8
METALWORK
COLLECTION
Total BROUGHT FORWARD from Page Number Page Amount
89
90
91
BILL NO. 8
METALWORK S
CARRIED TO SUMMARY
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Item No Unit |Quantity | Rate Amount
BILL NUMBER 9
PLASTERING AND WALL LININGS
( For Preambles see General Specification )

EXTERNALLY

One coat cement/ sand plaster (1:4) as described including all labours
with a fine woodfloat finish on.

1 Walls, etc. m 230
2 Columns m’ 165
3 Sides of beams in narrow widths. m’ 140
4 Walls, cills, reveals etc. in narrow widths. m? 45

Render one coat cement/ sand plaster (1:4) and set in Rhinoset
plaster including all labours with a steel float finish on:

5 Walls. m 922
6 Walls, reveals, etc in narrow widths m? 67
7 Sides and soffits of beams in narrow widths. m? 219

Render in Rhinobond and set in Rhinoset plaster including all labours
with a stee float finish on:

8 Plasterboard ceilings. m 78
9 Ditto bulkhead ceilings. m? 46
WALL TILING.

Ceramic wall tiles (Prime Cost sum of $10.00/m2)

10 [walls. m 1,250

11 Walls, reveals, etc in narrow widths m? 164
Sundries

12 Aluminium trimmer between tile and plaster junction. m 26

13 150 x 150mm "Vaal" type soap dish and setting in and including
pocket in tiled wall. no 60

VENTILATION

14 230 x 150mm Cast plaster internal louvred air bricks with fine copper
wire gauze at the back including forming flue through and building
into brick wall flash with plaster. no 16

BILL NO. 9
PLASTERING AND WALL LININGS S
CARRIED TO SUMMARY

93



Item No

BILL NUMBER 10

PAVING AND FLOOR COVERINGS
( For Preambles see General Specification )

SCREEDS

Cement and sand ( 1:4 ) screeds as described

40mm Screed to receive porcelain floor tiles.

40mm Screed to receive ceramic floor tiles.

40mm Screed to receive waterproofing.

GRANOLITHIC FLOOR

Make good existing granolithic floor.

THE FOLLOWING SUPPLIED AND LAID BY AN APPROVED FIRM OF

SPECIALISTS WITH AN ADHESIVE TO SCREED INCLUDING ALL
SQUARE CUTTING

Porcelain floor tiles

Porcelain floor tiles on screed (elsewhere measured) (Prime Cost
Sum of $15.00/m2)

Floors.

100 mm High skirting with square top edge, including mitres, etc.

Ceramic floor tiles

Ceramic non-slip floor tiles on screed (elsewhere measured)
(Prime Cost Sum of $12.00/m2)

Floors.

100 mm High skirting with square top edge, including mitres, etc.

BILL NO. 10
PAVING AND FLOOR COVERINGS
CARRIED TO SUMMARY
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Unit

Quantity

Rate

2487

541

307

2487

2610

541

125

Proposed Zimstat Offices

Amount




Item No
m

Unit

BILLNUMBER 11

PLUMBING AND DRAINAGE (PROVISIONAL)
( For Preambles see General Specification )

RAINWATER DISPOSAL AND FLASHINGS

"Promat" or equal rigid P.V.C (Class 16) piping with solvent cement joints
and fittings as described

110mm Diameter PVC rainwater downpipe cast into concrete column

Extra over for eaves offset 800mm girth. no

Extra over for bend. no

"Fulbore" type mild steel or cast iron rainwater outlets and gratings
including bolting down gratings.

100mm "Fulbore" outlet cast into concrete. no
SANITARY FITTINGS
SANITARYWARE

"Verse" Code K-RH5267-4 or similar approved stainless steel with double
equal bowl sink with 4no. for faucet holes, size 838 x 559mm wide overall,
fitted in worktop with and including 40mm chromium plated waste, plug,
stay and chain and joint to water supply and waste pipes.

no.

"Verse" Code K-RH5267-4 or similar approved stainless steel single bowl|
and drainer sink , size1000 x 559mm wide overall, fitted in worktop with
and including 40mm chromium plated waste, plug, stay and chain and
joint to water supply and waste pipes.

no.

"Everhard 6L Circo Stainless Steel"Code 70088 or similar approved
stainless steel vegetable bowl size 300mm diameter x 235mm depth,
fitted in worktop with and including 40mm chromium plated waste, plug,
stay and chain and joint to water supply and waste pipes.

no.

Vaal Sanitaryware ""Orchid Paraplegic” back inlet (code 439016) 90° flush
valve wall hung open rim pan or similar approved vitreous china wash
down pan complete with Jazz thermoset seat (code 8531Z0) or Buxton Sta-
tite seat (Parker code 411 -65533), DPI Flushfit, Marley SG47 pan collar
fixed to floors with and including floor brackets (code 808220 ). (Prime

cost sum US$150.00) no.

Carried to Collection

95

Quantity

97

Rate

Proposed Zimstat Offices

Amount




Item No

10

11

12

13

14

15

16

Unit

Vaal Sanitaryware "Orchid” or equal approved viteous china close
coupled 90° outlet wall hung open rim pan (code 438600) with and
including matching Jaz double flap thermal seat, matching 6 litre
pushbutton top dual flush back inlet cistern (code 4386DT) complete with
lid fitments fix to floors with and including floor brackets (code 808220 ).
(Prime cost sum US5150.00) no.
Vaal Sanitaryware "Trento Electronic Urinal " Code 5427201V or equal
approved white glazed vitreous china urinal bowl overall size 385 x 380x
600mm high with and including top inlet electronic wall mounted infra
sensor including 38mm chromium plated domical grating ,spreader and
two hanger brackets and valve and connect up. (Prime cost sum US$180)

no.
Vaal Sanitaryware "Alto Art" or equal approved white glazed vitreous
china vanity basin size 475 x 370 x 130mm high surface mounted basin
with chromium plated waste outlet and captive plug, set on vanity slab
(elsewhere measured) and connect up. (Prime cost sum USS$110)

no.
1000 x 1000 x 150mm high Acrylic shower tray. no.
Cobra code: 33385B026-065 shower set or equal approved chromim
plated shower set comprising of shower rose, shower arm and shower
mixing valve. (Prime cost sum US$130.00) no.
2mm Stainless Steel rear grab rail (code Srl) no.
32mm Stainless Steel side grab rail (code DI2) no.
WASTE DISPOSAL
" Promat " or equal rigid P.V.C (Class 16) piping with solvent cement joints
and fitting as described
50mm Pipe fixed to walls. m
50mm pipe fixed to walls including chasing. m
50mm Pipe to walls In ducts. m
50mm in fill under floors m
50mm Pipe fixed to soffit of slabs. m
75 mm Diameter pipe fixed to walls in ducts. m
110 mm Diameter pipe fixed to soffit of slabs m
110 mm Diameter pipe fixed to walls. m
110mm Pipe to walls In ducts. m

Carried to Collection

96

Quantity

38

16

44

13

82

49

67

25

36

48

Rate

Proposed Zimstat Offices

Amount




Item No

10

11

12

13

14

15

16

17

18

19

20

21

22

110mm Drain pipe laid in trench including excavations and back filling in

duct.. etc.

Extra on P.V.C. pipe for fittings:

50 mm Inspection bend.

50 mm Bend.

50 mm Junction.

50 mm Inspection Junction.

50 mm Cross.

75mm Reducing junction.

110 mm Bend.

110 mm Inspection bend.

110mm Junction

110mm Inspection Junction.

110 mm Inspection reducing junction 90%
110 mm Inspection reducing junction.
110mm End cap.

110 mm Rodding eye and cover.

110 mm Two way vent valve.

110 mm Bend pan connector.

110 mm Straight pan connector.

Traps

38-50mm Double deep seal "S" or "P" trap.
38-50mm Deep seal "S" or "P" trap.

38-40mm Chromium plated bottle traps

40mm Shower trap with chromium plated grating.

Carried to Collection
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no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no

no

no

Quantity

16

98

46

29

54

23

48

47

45

33

18

43

58

15

Rate

Proposed Zimstat Offices

Amount




Item No

10

11

12

Sundries

GULLEYS

190 x110mm Dished gulley with trap and grating and joint to 110mm
upvc pipes including encasing in concrete (Grade 10-20mm stone) carried

up as kerb 75 mm high above ground level and dished to grating including
necessary formwork an finish smooth on all exposed faces.

WATER INSTALLATION

Connection

Excavate in pickable material not exceeding 1 metre deep for and cut into
50mm diameter steel main for and provide and insert 50 mm tee and joint
to new 54mm diameter HDPE service including any necessary
additionalfittings and return fiil and ram.

Allow for making arrangements with the Local Authority for and providing

new 54mm diameter metered water connection, pay all charges and joint
new upvc service.

Galvanised mild steel pipe as described .

50mm Pipe fixed to walls in duct

Extra over galvanised mild steel pipes for fittings.

50mm Bend

50mm Couplin

Hot and Cold Water Installation

Cold water service pipes to:

Copper pipes as described to BS 2571 Part 1 Table X Or BS 6700
Hot water service pipes to:

Copper pipes as described to BS 2571 Part 1 Table X Or SABS 460

15 mm Diameter pipe fixed to walls in and including chasing.

22 mm Pipe fixed to walls in ceiling void.

22 mm Pipe fixed to walls.

22mm Diameter pipe fixed to walls in and including chasing.

28mm Diameter pipe fixed to walls in ceiling void.

28mm Diameter pipe fixed to walls in duct

35mm Diameter pipe fixed to walls in duct.

Carried to Collection
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no.

no.

no.

no.

no.

Quantity

29

117

170

83

32

30

Rate

Proposed Zimstat Offices

Amount




Item No

10

11

12

13

14

15

16

17

18

54mm Diameter pipe fixed to walls in duct.

Extra over copper pipes for fittings.

22mm Bend.

22 mm Reducing bend

22mm Tee.

22mm Reducing Tee.

28mm Reducing Tee.

28mm couplin.

35mm Reducing Tee.

35mm couplin.

54mm Bend.

54mm Reducing Tee.

54mm couplin.

Water Heaters
Solar water heaters to SAZ standards complete with temperature control

mixing and pressure relief valves

"Kwikot" or equal approved hot water geysers with electrical back up

200 Litre roof mounted solar hot water tank including all necessary
frames and mounting to concrete roofds and connect up.

Brasswork

15mm Flexible connector 300 mm girth with angle valve .

Note: All faucetes to the aprproval of the Architect: Contractor to
provide samples to the Arhitect for approval.

Chromium plated sink mixer and joint to copper pipes. (Prime cost sum
USs130)

Chromium plated vegetable basin mixer (Prime cost sum US595)

15mm Wash hand basin mixing valve and joint to copper pipes. (Prime

cost sum USS90)

15mm Shower mixer and joint to copper pipes. (Prime cost sum US$120)

Carried to Collection
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Unit

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

ho.

ho.

ho.

no.

Quantity
27

30

35

14

33

14

10

108

42

Rate

Proposed Zimstat Offices

Amount




Item No

10

11

12

13

14

15

16

17

Flushmaster FM1.100 with C-FM8.80 extension lever, or equivalent.

22mm Kent or equal approved water meter and joint to pipe.

Brasswork

15mm Ball cock.

25mm Ball cock.

28mm Brass stop valve.

35mm Ball cock.

50mm Brass wheel head gate valve.

Fire Appliances

4.5 Kilogram dry powder fire extinguisher, charge and place in position on

and including bracket plugged and screwed to wall.

9 litre approved CO2 fire extinguisher, charge and place in position on
and including bracket plugged and screwed to wall.

BUILDER'S WORK IN CONNECTION WITH PLUMBING AND ASSOCIATED

SERVICES

Saw cutting in 150mm thick concrete slab.

Ditto for 200mm thick concrete slab.

Core drilling 200 mm thick for small pipe.

Ditto for large pipe.

Leave or form hole for pipe through :

Half brick wall for small pipe.

One brick wall for small pipe.

Ditto for large pipe.

TESTING

Allow for testing the whole of the Plumber's work included in this Bill,

make good all defects and retest until approved, no trenches are to be
filled until approved.

Carried to Collection

100

no.

no.

no.

no.

no.

no.

no.

no.

no.

no

no

ho.

ho.

ho.

item

Quantity

14

17

25

150

200

44

Rate

Proposed Zimstat Offices

Amount




BILL NO. 11
PLUMBING AND DRAINAGE (PROVISIONAL)
COLLECTION

Total BROUGHT FORWARD from Page Number

BILL NO. 11
PLUMBING AND DRAINAGE (PROVISIONAL)
CARRIED TO SUMMARY
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Page

95

96

97

98

99

100

Proposed Zimstat Offices

Amount




Item No

BILL NUMBER 12

GLAZING

( For Preambles see General Specification )

MIRRORS

6 mm Clear float quality glass silvered and sealed mirror with
polished edges sprayed on back with clear lacquer before fixing,
drilled for and plugged and screwed to tiled walls with and
including chromium plated capped mirror screws and rubber

washers, size 1000 x 1500mm.

BILL NO. 12
GLAZING
CARRIED TO SUMMARY
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Unit

no.

Quantity

Rate

44

Proposed Zimstat Offices

Amount




Item No

10

11

Unit

BILL NUMBER 13

PAINTING
( For Preambles see General Specification )

PAINTWORK ETC TO PREVIOUSLY PAINTED WORK

Prepare, stop and apply one undercoat and two finishing coats
washable external quality PVA paint externally on:

Wood float plastered walls. m

Walls reveals ,etc in narrow widths. m

Prepare and apply three coats internal quality P.V.A emulsion paint
internally on:

Steel trowel plastered walls, beams, columns etc. m

Walls reveals ,etc in narrow widths. m

Brick dressing

Clean down and apply one coat prime and two finishing coats brick

Face brick walls. m

Ditto window cills. m

ON METAL

Protective Coatings

PAINTWORK ETC TO NEW WORK

ON PLASTER, ETC

Prepare and apply three coats external quality P.V.A emulsion paint
externally on:

Fine woodfloat plastered walls. m

Walls, reveals, cills, etc. in narrow widths. m

Side of rectaunglar columns m

Sides of beams in narrow widths. m

Prepare and apply three coats internal quality P.V.A emulsion paint
internally on:

Steel trowel plastered walls, beams, etc. m

Carried to Collection
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Quantity

1,265

167

2207

205

1,173

160

230

45

62

219

922

Rate

Proposed Zimstat Offices

Amount




Proposed Zimstat Offices

Item No Unit | Quantity Rate Amount
1 Walls, reveals, cills etc in narrow widths. m? 67
2 Sides of beams in narrow widths. m’ 140
3 Ceiling white to steel float plasterboard ceilings. m? 78
ON METAL

Protective Coatings

Touch up manufacturer's priming coat and apply one undercoat and
two finishing coats high gloss enamel paint on:

4 Galvanised eaves gutter (in-side out) (provisional). m 56
5 Galvanised rainwater downpipe (externally)(provisional). m? 35
6 Steel door frames. m? 205

ON WOOQD, ETC.

Prepare, knot prime, stop one undercoat and two finishing coats

7 Timber doors m? 236
LEAVE CLEAN
8 Allow for touching up all work through out, clean off all paint, oil,

cement, or other stains or marks on walls, floors, ceilings, glass, etc.,
and leave all surfaces in full and proper working order.

Item
Carried to Collection $
BILL NO. 13
PAINTING
COLLECTION
Total BROUGHT FORWARD from Page Number Page Amount
103
104
BILL NO. 13
PAINTING S

CARRIED TO SUMMARY

104



Item

1.00

BILL NUMBER 14

EXTERNAL WORKS (PROVISIONAL)
( For Preambles see General Specification )

PARKING & DRIVEWAYS

For preambles see the relevant section of the specification included
elsewhere in this document and applicable additional preambles as
specified in the trades

The responsibility for achieving compaction densities specified and for
obtaining suitable fill material from appropriate source rests solely with
the contractor. The rates shall be deemed to include for all costs in
connection therewith.

SITE CLEARANCE

Clear site of all vegetation, including removal and disposal of bushes,

shrubs, undergrowths, hedges, trees and stumps not exceeding 0.50 mtres

girth, and grubbing up roots and filling in holes. m2
Removal of trees, girth exceeding 0.5 m but not exceeding 1.00 m. no.
Removal of trees, girth exceeding 1.0 m but not exceeding 2.00 m. no.
EXCAVATIONS

Excavate in pickable earth below natural or reduced ground level and

excavated material to be cart away to a site to be found by Contractor

Excavate to reduce levels not exceeding 300 mm deep. m3

Cart away surplus excavated material to a dump site to be found by

Contractor (Contractor to allow for bulking). m3
Extra over all excavations for excavating in soft rock. m3
Extra over all excavations for excavating in hard rock. m3

Allow for keeping the excavations free from storm and surface water for
the duration of Contract by hand or machinery, including digging any
necessary trenches or forming banks to keep water away from the
foundations. Item

Carried Forward
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Quantity

2,465

15

740

740

74

37

Proposed Zimstat Offices

Amount



Item

10

Brought Forward

Roads and parking

Scarify ground to a depth of 150mm and compact to 93% H.C.E density.

Base 1

150 mm Thick base course gravel filling as described maximum 150mm
layers compacted to 98% H.C.E density make up levels.

Base 2

150 mm Thick bed of selected imported sub- material; as described and
compact to 95% H.C.E density, etc

150 mm Thick bed of selected imported sub- material; as described and
compact to 95% H.C.E density, etc in parking islands.

Paving

80mm Heavy duty " Gee-block"interlocking roadstone paviors

Paving to falls and cross falls laid herringbone pattern at 45° to dominant
traffic flow.

Extra over for circular cutting.

KERBING

Precast concrete kerbs finished fair on all exposed faces, lay to required
lines and levels, bed , point and joint in cemenet mortar (1:4)

150 x 330 mm High half battered kerb 1000 mm with and including
cement concrete garde 10- 20mm stone base 300 mm wide and 100mm
thick well haunched up at back including all necessary excavations
formwork and cart surplus excavated materils off site.

Ditto circular on plan to flat sweep

395 x 250 mm High mountable kerbs, ditto circular on plan to flat sweep

Allow for supplying, delivering, fixing to position and painting of municipal
kerbing to junctions .

Carried Forward
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m3

m3

m3

Quantity

960

144

144

960

960

30

225

30

Proposed Zimstat Offices

Amount



Item

10

Brought Forward

ROAD SIGNS

Provide and erect traffic signs such as:

i) DRIVEWAY/ YIELD SIGNS

ii) STOP SIGNS

iii) Allow for any other traffic signs as directed by the Resident Engineer.

Repairs to Existing Asphalt Paved Area (Provisional)

Clear site of all vegetation, including removal and disposal of bushes,
shrubs, undergrowths, hedges, trees and stumps not exceeding 0.50 mtres
girth, and grubbing up roots and filling in holes on the existing surfaced
areas.

Break up existing brickwork and cart off site

Fill up pot holes as directed by Engineer to match existing surfaced areas

ROAD MARKINGS

Prepare and apply two coats non-reflective bright white traffic paint on
precast concrete surfaces for the following:

Continuous lines 100mm wide.

Direction arrows 200mm wide.

Alternating black and white paint to edge beams.

International STOP-sign.

Parking and Driveway Total Carried to External Works Collection
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no.

no.

no.

m2

m2

m2

no.

Quantity

1,903

120

120

179

26

20

Proposed Zimstat Offices

Amount



Item

2.00

STORMWATER DRAINAGE

Supply and deliver stormwater pipe culverts Excavate for, lay, provide
concrete bedding concrete grade 20 as surround, joint, return fill fill and
compact for same. Maximum width of trench to be nominal pipe diameter
plus 500mm and not exceeding 1.5m in depth for:

600mm diameter pipes class 20D

Provide all materials and build complete Culvert Headwalls (two headwalls
per culvert), approach and outfall approns, for all pipe diameters. Allow
for shuttering, chamfers and building in pipes with grade 20 concrete all
to the satisfaction of the Resident Engineer.

Supply and deliver pvc stormwater pipes. Excavate for, lay, fill and
compact for same. Maximum width of trench to be nominal pipe diameter

plus 500mm and not exceeding 1.0m in depth for:

i) 110mm Diameter pvc pipes class 12

ii) 250mm Diameter pvc pipes class 12

Supply all materials and build complete in grade 20 concrete all lining to
trapezoidal drains in alternate bays 3.0m long. Include for construction of
bends, tapers and 50mm dia weep holes where directed as well as for

shuttering and all other materials necessary to construct the lined drains
as shown in the standard specification drawing.

Stormwater Drainage Total Carried to External Works Collection
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no.

Quantity

60

40

18

200

Proposed Zimstat Offices

Amount



Item

10

11

12

13

14

SEWERAGE RETICULATION

Setting out of sewer line.

EXCAVATION

Excavate trenches for 110m sewer pipes, 500mm wide for the following
depths and allow for backfilling of all pipes.

0-1m Deep

1-2m Deep

2 -2.5m Deep

Excavate trenches for 160m sewer pipes, 750mm wide for the following
depths and allow for backfilling of all pipes.backfilling of all pipes.

0-1m Deep

1-2m Deep

2 -2.5m Deep

more than 2.5m Deep

Extra over for hard material excavation

Extra over for rock excavation provisional)

PIPE LAYING

Allow for placing imported material for bedding and for bedding and

backfilling along the pipeline and for spreading spreading surplus
material

Imported bedding material

Supply, deliver, lay in Type D bedding unless otherwise specified and joint

and test sewer reticulation pipes.

i) 110 mm Diameter PVC Sewer Pipes

ii) 160 mm Diameter PVC Sewer Pipes

Carried Forward
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m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

Quantity

120

21

45

32

11

15

123

71
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Amount



Item

10

11

12

13

14

15

Brought Forward

PIPE FITTINGS CONNECTIONS

Supply, bed, lay and joint all fittings and specials for:

(Rate to include for all ancillary works, such as trace wires, etc)

110mm pipe fittings

110mm Y-Junction

110mm inspection Y-Junction

110mm Double inspection-Junction

110 x 135* PVC rodding eye and cover

110 x 135* Inspection Bend

110 x 135* Plain Bend

160mm Y-Junction

160mm inspection Y-Junction

160 x 135* Plain Bend

160 Reducing junction

110 mm Gulley trap, head and concrete surround

MANHOLES

Excavate for manholes as specified.

Supply and install all materials for the construction of manholes using
approved concrete manhole rings of manholes using approved concrete
manhole rings. Include for the construction of bases and suitable heavy
duty cast iron cover lids for: 900 diameter manhole

Depth not exceedig 1m

Depth exceeding 1m but less than 2m

Allow for the provision of concrete surround to pipes where cover to
crown is less than 600mm & where pipes cross roads.

Carried Forward

110

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

no.

No.

No.

Quantity

10

10

Proposed Zimstat Offices

Amount



Item

Connection

additional fittings.

Brought Forward

Locate existing sewer main drain, excavate not exceeding 2 meters deep,
cut into same, provide and insert new junction including any necessary

Sewerage Reticulation Total Carried to External Works Collection

111

item

Quantity

Proposed Zimstat Offices

Amount



Item

3.00

10

11

12

WATER RETICULATION

WATERLINE EXCAVATIONS

Setting out water line.

Excavate 600mm wide by 750mm deep and
backfill trenches for all water reticulation pipework.

Extra over for hard material excavation

Extra over for rock excavation

Extra over for excavation of 600mm wide by 1200mm deep and backfilling
at all road crossings, include for controlled compaction and restoring the
road back to its original state.

PIPE LAYING

Allow for placing imported material for bedding and backfilling along the
pipeline and for spreading surplus material.

Imported bedding material

Supply, deliver, lay in bedding for flexible pipes, joint, pressure test and
sterilise with suitable reagents to the satisfaction of the Engineer :

75mm Diameter uPVC Class 16 pipes

PIPE FITTINGS

Supply, install pipe fittings:

75mm - Bend

75 mm Equal Tee

75mm x 50mm Reducer

75mm End Cap

Supply,deliver and install GATE VALVES including all fittings necessary,

valve markers and suitable valve chamber as directed by the Engineer for
the following pipe diameters

75mm Diameter.

Carried Forward
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m3

m3

m3

m3

m3

No.

No.

No.

No.

No

Quantity

100

45

36

100
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Amount



Proposed Zimstat Offices

Item Quantity Rate Amount

Brought Forward

Supply,deliver and install NON RETURN VALVES including all fittings
necessary, valve markers and suitable valve chamber as directed by the
Engineer for the following pipe diameters

1 75mm Diameter. No 2

Supply,deliver and install WATER METERS including all fittings necessary,
markers and suitable valve chambers as directed by the Engineer for the
following pipe diameters

2 75mm Bulk water meters No 1

3 Supply all materials and construct anchor blocks on all bends, tees, end
caps, junctions and as directed by the engineer using Grade 20/19
concrete. The rate to include for all necessary shuttering and finishing to
lines and levels as indicated on the standard drawing (include all
necessary jointing material). m3 1

4 Supply, deliver and install all materials for connection into existing main
water line. Item

Water Reticulation Total Carried to External Works Collection S

113



Item

4.00

10

11

BOUNDARY WALLS

FOUNDATIONS (PROVISIONAL)

EXCAVATION

Excavate over site to remove vegetable soil average 150 mm deep and
deposit on site not exceeding 200 metres, spread and level on site where
directed.

Excavate in earth for surface trenches not exceeding 2m deep including
trimming sides and levelling and ramming bottoms.

Extra over excavation in earth for excavation in soft rock.

Ditto in hard rock.

Pumping

Allow for keeping the excavations free from storm, surface water and mud
by pumping and baling.

Planking and strutting

Allow for maintaining and supporting sides of all excavations and making
good all slips.

Disposal
Redig from spoil heap, return, fill and well compact selected excavated

material around foundations, in layers not exceeding 150mm thick.

Cart away excavated material.

Scarify and compact bottom of excavations.

TERMITES

Termite treatment as described to top of filling and walls.

CONCRETE

Concrete Grade 25 (20mm stone ) in

Footings

Carried to Collection

114

Item

3

m2

Quantity

211

127

34

17

367

32

95

211

211

49

Proposed Zimstat Offices

Amount



Item

BRICKWORK
Brickwork in hard burnt common bricks in Class 'B' mortar

One brick wall m

460 X 460mm Brick piers m3

REINFORCEMENT

Welded fabric reinforcement of approved manufacture

including all cutting, tying, placing in position with necessary

temporary supports and minimum 300mm laps both ways

(measured nett)

Cotts' Ref. C2 or other equal and approved mesh brick reinforcement
lapped at all angles and junctions and built into one brick walls (measured
nett). m

Mild and high tensile steel reinforcement to concrete including all
bending, hooked ends, binding wire and temporary supports.

Steel bar reinforcement (All sizes) kg

Expansion Joints

10mm Kaylite or equal approved joint filler between brick walls in narrow
widths (provisional). m2

Carried to Collection

Collection Page

Total collected from page

Foundations Total Carried to Boundary Wall Summary

115

Quantity

198

10

776

4,165

44

114

115

Proposed Zimstat Offices

Amount

Amount



Item

10

CONCRETE, FORMWORK & REINFORCEMENT

PRECAST CONCRETE

Precast Concrete Coping

380 x 50mm (Extreme) twice weathered and twice throated, coping cast
into suitable lengths, hoisted, bedded and pointed in cement mortar on
top of one brick walls. m

610 x 610 x 50mm (Extreme ) Weathered and throated all round, coping,
hoisted, bedded and pointed in cement mortars on brick piers.

no.

Concrete, Formwork & Reinforcement Total Carried to Boundary Wall Summary

BRICKWORK
BRICKWORK
One brick wall m?2
460 x470mm Piers m3

Cotts' or other equal and approved mesh brick reinforcement lapped at all
angles and junctions (measured nett)

Ref. C2 in one brick walls m

Damp Proofing

One layer of three ply bituminous felt sheeting laid on walls, lapped and
sealed at all angles and junctions on and including a bed of mortar

trowelled smooth (measured nett). m2
Ditto laid under copings m2
Facings

Extra over common brickwork for facing bricks m?

Expansion Joints

10mm Kaylite or equal approved joint filler between brick walls in narrow
widths (provisional). m2

Rake out 10mm Kaylite or other equal approved filler for a depth of 10mm
prime and seal with polysulphide sealer (vertically). m

Brickwork Total Carried to Boundary Wall Summary

116

Quantity

275

67

578

30

1526

77

73

707

129

563

Proposed Zimstat Offices

Amount




Item

METALWORK

PRIMED MILD STEEL

Mild steel sliding gate to specialist's detail (Provisional) no

Metalwork Total Carried to Boundary Wall Summary

PLASTERING AND WALL LININGS

PLASTERING

EXTERNALLY

One coat cement plaster as described _including all labours with a fine

woodfloat finish on

Walls. m

Plastering & Wall Linings Total Carried to Boundary Wall Summary

PLUMBING & DRAINAGE

Upvc pipes to BS 4514 and SAZ K32

50mm Diameter weep holes 300mm long through walls no

Leave or form hole for small pipe through one brickwall no

Plumbing & Drainage Total Carried to Boundary Wall Summary

117

Quantity

707

22

22

Proposed Zimstat Offices

Amount



Proposed Zimstat Offices

Item Quantity Rate Amount

PAINTING

ON PLASTER, ETC.

Prepare and apply three coats external quality P.V.A emulsion on

1 Woodfloat plastered walls. m2 707

ON METAL

Clean down, touch up priming coat and apply one
undercoat and two finishing coats high gloss
enamel paint on

2 Sliding gate (Provisional) m2 30
TOUCH UP

3 Touch up and clean paint work, scrub floors and pavings, clean down
glass and leave premises and site properly clean and the whole complete
and ready for occupations. Item

Painting Total Carried to Boundary Wall Summary $ -

SPECIALIST SERVICES

4 Allow the sum of USS$4, 600.00 (Four thousand six hundred dollars) for

electrical installation. Sum
5 Allow for profit. 0.5%
6 Allow for attendance. 0.5%

Specialist Services Total Carried to Boundary Wall Summary -

118



Item

BOUNDARY WALL SUMMARY

FOUNDATIONS (PROVISIONAL)

CONCRETE, FORMWORK AND REINFORCEMENT

BRICKWORK

METALWORK

PLASTERING AND WALL LININGS

PLUMBING AND DRAINAGE

PAINTING

SPECIALIST SERVICES

Boundary Walls Total Carried to External Works Collection

119

Quantity

Page.

115

116

116

117

117

117

118

118

Proposed Zimstat Offices

Amount

Amount



Item

5.00

GUARD HOUSE

FOUNDATIONS (PROVISIONAL)

SITE CLEARANCE

Clear site of all rubbish, bushes, shrubs, undergrowth, hedges, small trees,
stumps, roots, etc and cart off site.

EARTHWORKS
EXCAVATION
Pumping

Allow for keeping the excavations free from storm and surface water for
the duration of the contract by hand or machinery, including digging any
necessary trenches and banks to keep water away from the foundations.

Excavate in pickable earth below natural or reduced level and excavated
material to be cart away to a site to be found by the Contractor (cart
away elsewhere measured).

Excavate over site to remove vegetable soil average 150mm deep and
deposit on site within 100 metres.

Bulk excavation to reduce levels not exceeding 300mm deep commencing
from stripped ground level.

Excavate for surface trenches not exceeding 2 metres deep

Extra over all excavations for excavating in materials as
described, including any cost of additional disposal

Extra over excavation in pickable material for excavation in hard pickable
material.

Ditto in rock.

PLANKING AND STRUTTING

Allow for the risk of collapse by maintaining and supporting sides of all
excavations and making good all slips.

DISPOSAL

Cart away surplus excavated materials to dump site to be found by
Contractor (Contractor to allow for bulking).

Carried Forward

120

Item

3

Quantity

26

20

11

1.09

0.54

19

Proposed Zimstat Offices

Amount



Item

Filling, etc

Backfilling to trenches, holes, etc. with approved excavated materials,
levelled, well watered and compacted in layers not exceeding 150 mm

thick to 93% HCE density.

FORMATION

Scarify bottom of excavations maximum of 150 mm, water
and compact mechanically to 95% HCE density

Selected imported granular material supplied and carted to site by
contractor spread, level and compact in maximum 150mm layers under

Brought Forward

floor slab to 96% HCE density.

Damp Proof Course.

One layer 250 Microns "Tarcon" polythene damp proof membranel50

mm wide, side and laps stapled at joints, laid on and including 50 mm

sand bed.

Under concrete surface beds.

One layer of two ply bituminous felt sheeting as damp proof course as

described well lapped at joints and junctions (measured net)

On one brick wall

Half brick wall

TERMITES

Termite treatment with approved fumigant to SAZS 314 (1973), sprayed
over filling and tops of foundation walls. (Contractor to provide ten year
guarantee as to the contents, quality and effectiveness of the termite

treatment).

Carried Forward

121

3

3

2

2

Quantity

15

13

20

Proposed Zimstat Offices

Amount



Item

10

Brought Forward

REINFORCEMENT.

Welded fabric reinforcement of approved manufacture including all
cutting, tying, placing in position with necessary temporary supports and
minimum of 300mm laps both ways (measured net).

"Cotts Ref S125" mild steel mesh fabric reinforcement of approved
manufacture weighing 1.25 kilograms per square metre minimum 300 mm
laps both ways (measured nett) in slab.

CONCRETE

Mass Concrete( Grade 20- 20mm stone) in:

Footings.

Reinforced Concrete (Grade 25- 20mm stone) in:

Surface bed

Sundries.

Strike off and cure top of concrete.

Expansion Joints

10mm Kaylite expansion joint between surface bed and brick wall

Rack out and apply 20DP plastic sealant

TESTING

Allow for carrying slump tests when directed.

BRICKWORK

Approved structural solid bricks (minimum compressive strength 12 Mpa)
in 1:3 cement mortar in Stretcher bond.

Half brick wall.

One brick wall

One and half brickwall

Carried Forward

122

3

3

Item

Quantity

13

13

16

13

Proposed Zimstat Offices

Amount
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Item Quantity Rate Amount

Brought Forward

Brick Reinforcement.

1 "Cotts ref C1" brick reinforcement built into half brick walls, lapped at

angles and passings (measured net). m 13
2 "Cotts ref C2" brick reinforcement built into one brick walls, lapped at

angles and passings (measured net). m 65

Total Foundations Carried to Guard House Summary

123



Item

10

11

CONCRETE, FORMWORK AND REINFORCEMENT

IN-SITU CONCRETE

Vibrated reinforced concrete(Grade 30-20mm stone) in:

Eaves beam

Upstand beam

FORMWORK

NOTE: Unless otherwise described, formwork to soffits is to include for

propping up to 3,5 metres formwork to sides of slabs, walls, columns
etc.. is deemed to include for shoring up not exceeding 5,0 metres high

above bearing level.

Sawn Formwork as described to:

Sides of eaves beam.

Soffits of eaves beams in narrow widths.

Sides of upstand beam.

REINFORCEMENT

Mild and high tensile steel reinforcement to concrete including all
bending, hooked ends, binding wire and temporary supports.

Steel bar reinforcement all sizes.(Provisional)

Cover blocks and spacers.

Allow for cover blocks and spacers.

PRECAST CONCRETE.

Precast concrete dripstones placed in position including all necessary
shallow excavations, etc.

Dripstone size 270 x 620mm finished fair on all exposed surfaces.
Precast concrete coping

"Ciampi" or equal approved pre-stressed precast concrete lintels
(20Mpa) in cement mortar (1:3) nominal size 230x75mm high

Lintel 1230mm long

Ditto 1580mm long

Carried Forward

124

kg

item

no

no

no

Quantity

248

18

Proposed Zimstat Offices

Amount



Item

Brought Forward

Lintel 1130mm long

Ditto 1015mm long

"Ciampi" or equal approved pre-stressed precast concrete lintels
(20Mpa) in cement mortar (1:3) nominal size 115x75mm high

Lintel 980mm long

Ditto 1015mm long

Concrete, Formwork & Reinforcement Carried to Guard House Summary

125

no

no

no

no

Quantity

Proposed Zimstat Offices

Amount



Item

10

11

12

13

14

BRICKWORK

Samples

Allow for providing samples of all bricks as described.

Approved common bricks laid in 1:4 cement mortar, compressive strength

7.5 Mpa.

One brick wall.

Half brick wall.

One and half facebrick

Half brick beam filling.

Brick on edge window cills (facings)

Labours

Rough splay cutting brickwork.

Rough raking cutting brickwork.

Bed wall plate in cement mortar.

Bed roof sheets in cement mortar

DAMP PROOF COURSE

Note: No damp proof course is to be covered up until it has been

inspected and approved.

One layer of two ply bituminous felt sheeting as damp proof course as

described well lapped at joints and junctions (measured net)

On half brick wall

On one brick wall

One and half brickwall

Stepped under window cills.

Carried Forward

126

Item

2

Quantity

30

12

Proposed Zimstat Offices

Amount




Item

Brought Forward
VENTILATION
230 x 150mm Precast concrete external louvred airbricks and liner with
fine copper gauze at the back and forming flue through and building into
brickwork.
230 x 150mm Precast concrete internal louvred airbricks and liner with
fine copper gauze at the back and forming flue through and building into
brickwork.
Sundries.

Hoop iron ties to brickwork and trusses

"Cotts ref C1" brick reinforcement built into half brick walls, lapped at
angles and passings (measured net)

"Cotts ref C2" brick reinforcement built into one brick walls, lapped at
angles and passings (measured net)

Total BRICKWORK Carried to Guard House Summary

127

no

no

no

Quantity

24

31

128

Proposed Zimstat Offices

Amount



Item

CARPENTRY (Provisional)

Timber roof trusses.

Prefabricated timber trusses to carry AC sheets and plaster board ceiling

Sawn softwood.

38x114mm Wall plate.

Wrot softwood.

50 x 76mm Purlins

38x228mm Fascia or bargeboard to trusses.

Total CARPENTRY Carried to Guard House Summary

ROOF COVERINGS (Provisional)

Roof covering 22.5 degree pitch to timber trusses (elsewhere measured).

Raking cutting and waste roof sheets.

INSULATION

Alucushion' or equal approved insulation laid between roofing sheets and
timber purlins (elsewhere measured) on strained galvanised wires all in

accordance with manufacturer's instructions including all cutting and
waste

Total ROOF COVERINGS Carried to Guard House Summary

128

Item

m2

Quantity

18

22

20

18

Proposed Zimstat Offices

Amount



Item

JOINERY AND IRONMONGERY

CEILINGS AND CORNICES

9Imm "Gypsum" or equal approved plasterboard ceiling with close butt
joints on and including 38x38mm sawn softwood brandering at 400mm
centres both ways to underside of timber trusses at maximum 1350mm
centres with scrimmed joints to receive plaster (elsewhere measured)

Trapdoor size 610x610mm in clear comprising 5mm prime-hardwood on
38x76mm wrot softwood trimmers framed around opening and 19x76mm
wrot softwood angle rounded planted on and mitred around at junction
with ceiling. (provisional).

100mm "Rhino" or equal and approved coved fibrous wood crown
moulding cornice including mitres, etc.

DOORS

Standard semi-solid core internal quality flush door hardwood edged all
round with veneer suitable for painting both sides

44mm Door size 900 x 2100mm high. Door type D01

Standard solid core external quality flush door hardwood edged all
round with veneer suitable for painting both sides

44mm Door size 900 x 2400mm high. Door type D02

IRONMONGERY

The following ironmongery to be fixed to timber doors, metal doors and

pressed metal frames.

"Union" or similar approved

Union No. CZ 682-24-95CH two lever mortice lockset.

40mm Rubber door stop.

"Kirsch" or equal approved curtain track with rollers stop ends, etc. fixed
to blockboard (In no. 24).

32mm Diameter chromium plated towel rail 600mm girth complete with
end brackets.

Total JOINERY & IRONMONGERY Carried to Guard House Summary

129

no

no

no

no

no

no

Quantity

13

21

Proposed Zimstat Offices

Amount



Item

METALWORK

GLAZED ALUMINIUM WINDOWS

Purpose made aluminum windows glazed with and including 6mm solar
shield colour glass complete with peq locks to sliding openings, barrel bolt
locks and brass handles fixed complete.

Window comprising two equal opening lights size 1000 x 1200mm high

(GDO01) no
Ditto size 1200 x 13500mm high (GD02) no
Ditto size 750x 1200mm high (GD03) no
Sundry

"Secomastic" or equal approved waterproof sealant around windows
externally. m

PRIMED PRESSED STEEL DOOR FRAMES

Standard pressed steel door frame and linings for 44mm thick doors
complete with cramps for building in and steel butts

Frame for door size 900 x 2400mm in half brickwall plastered both sides
no

Frame for door size 900 x 2100mm in one brickwall plastered both sides
no

Total METALWORK Carried to Guard Room Summary

130

Quantity

Proposed Zimstat Offices

Amount



Proposed Zimstat Offices

Item Quantity Rate Amount

PLASTERING & WALL LININGS

EXTERNALLY

One coat cement/sand plaster (1:4) finished smooth with a fine wood float

on:
1 Woodfloat plaster to walls externally m2 30
2 Ditto to walls, reveals, etc in narrow widths m2 1
VENTILATION
3 230X150mm Caster plaster internal louvred air brick with fine copper wire
gauze at the back including forming hole through and building into one
brick wall flash with plaster (Provisional) no 5
INTERNAL
4 Steel trowel plaster to walls m2 66
5 Ditto Walls, reveals, cills, etc. in narrow widths m2 1

Render in Rhinobond and set in_Rhinoset including all labours with a fine

textured finish on:

6 Plasterboard ceiling m? 13

Total PLASTERING & WALL LININGS Carried to SUMMARY S

131



Proposed Zimstat Offices

Item Quantity Rate Amount

PAVINGS & FLOOR COVERINGS

SCREEDS

1: 4 Cement/ sand screeds woodfloat finish

1 32mm Screed on floors to receive porcelain floor tiles. m? 13

THE FOLLOWING SUPPLIED AND LAID BY AN APPROVED FIRM OF
SPECIALIST WITH AN ADHESIVE TO SCREED INCLUDING ALL SQUARE
CUTTING

PORCELAIN TILES

Porcelain floor tiles on screed (elsewhere measured) (Prime Cost Sum of

$15.00/m2)
2 Floors on screed (elsewhere measured) m? 13
3 100mm high skirting with square top edge, including mitres etc m 21

Division Strips

4 6 x 40 mm Aluminum dividing strips between different floor finishes and
setting in and including groove in concrete floor (Provisional).

Total Paving and Flooring carried to Guard House Summary S

132



Item

10

11

RAINWATER DISPOSAL, PLUMBING AND DRAINAGE, ETC (PROVISIONAL )

SANITARY FITTINGS.

NOTE: No sanitary fittings are to be ordered until approved by the
Project Manager.

"Hibiscus Vaal Potteries" or similar approved white vitreous china close
coupled low level WC suite wash down pan with "P" trap and plastic seat
and flap; 14litre "Hibiscus" cistern complete with 'cobra 19' toilet econ-
flush valve, siphon, and bedding pan level in cement mortar on floor
including jointing to waste pipe and water supply.

"Vaal Potteries" or similar approved white vitreous china cast into lavatory
basin size 560 x 405mm overall, with integral overflow and two tapholes,
40mm chromium plated waste, plug, stay and chain, complete with two
Cobra 111 3/4 chromium plated pillar augilla pattern taps, the whole fixed
on and including wall brackets, plugged and screwed to walls, and jointed
to waste pipes and water supply.

SANITARY PLUMBING

UPVC Pipes and fittings to BS 4514 and SAZ K32

40mm Waste pipe fixed to walls, etc

110mm Vent stack

110 mm Ditto laid in trench not exceeding 1 meter deep

110mm Waste pipe laid vertically in trenches (no excavations)

Extra over uPVC pipe for fittings

40mm Bend with inspection eye

110mm straight pan connector

110mm Junction

110mm Junction with inspection eye

Traps

32 mm "P" or "S" trap

Carried Forward

133

no

no

no

no

no

no

no

Quantity

0.5

Proposed Zimstat Offices

Amount



Item

10

Brought Forward

Sundries

"Proplastics (Pvt) Ltd" or similar approved 110 mm Upvc ultraviolet
stabilized gulley trap with 110 x 150 mm hopper head and grating,
including surrounding with mass concrete (15 Mpa) carried up to kerb 150
m high above ground finishing exposed surfaces of kerb with 20mm
untinted grano and including all necessary formwork and jointing to
earthen ware pipe.

COLD WATER INSTALLATION

Connection etc.

Cooper Pipes to BS 2871

22mm Diameter pipe laid in ground including excavating trench not
exceeding 1 meter deep, fill in, ram and spread surplus excavated material
on site not exceeding 100 meters.

22mm Diameter pipe to wall

22mm Diameter pipe to wall in chase.

15mm Diameter to wall in chase.

Extra on copper piping for:

22 mm Bend.

25x22 mm Reducing tee

22x15 mm Reducing tee.

Supply and fix the following taps, cocks, etc

15mm Stop valves and jointing to pipes.

25mm Isolating stop valves ditto.

Carried Forward

134

no

no

no

no

no

no

Quantity

Proposed Zimstat Offices
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Item

Brought Forward

BUILDERS' WORK IN CONNECTION WITH PLUMBING AND ASSOCIATED
SERVICES.

HOLES, ETC

Leave or form hole for pipe not exceeding 50mm internal diameter
through.

One brick walls no

Leave or form hole for pipe exceeding 50mm but not exceeding 100mm
internal diameter through.

One brick wall no

CHASES, ETC

Leave or form chase for pipe not exceeding 50mm internal diameter in
brick walls, etc. m

TESTING
Allow for testing the foregoing sanitary installation, plumbing and
drainlaying including flushing out pipes, cleaning out traps etc. to the

satisfaction of the Architect and Municipal Authorities and for re-testing
after making good defects.

Item

Total PLUMBING & DRAINAGE Carried to Guard House Summary

135

Quantity

Proposed Zimstat Offices

Amount



Item

BILL NO.11
GLAZING
(For Preambles see General Specifications)

Mirror
6mm Polished sheet glass silvered back mirror, size 400 x 400 high, with
bevelled and polished edges, holed for and including four dome capped

chromium plated screws with felt washers and fixed in position to tiled
wall.

4mm Clear glass

4mm Frosted glass

Total GLAZING Carried to Guard House Summary

136

no

Quantity

Proposed Zimstat Offices

Amount



Item

10

11

12

PAINTING

ON PLASTER

Prepare and apply Two coats external quality P.V.A emulsion paint
externally on:

Wood float plastered walls

Wood float plastered walls, columns, etc.

Ditto to edges in narrow widths

Prepare, stop and apply one undercoat and two finishing coats washable
internal quality PVA paint internally on:

Steel float plastered walls

Ditto walls, reveals, cills etc. in narrow widths

Plasterboard ceiling

ON WOO0D

Prepare, stop and apply one coat red lead primer, one undercoat and two

finishing coats high gloss enamel paint on:

Timber doors

Carbolineum saturate sawn softwood wall plate before fixing

ON METAL

Touch up manufacturer's priming coat and apply one undercoat and two
finishing coats high gloss enamel paint on:

Door frames and linings in narrow widths

Steel window frames in narrow widths

Clean down, stop and apply two coats polyurethane vanish to:

Wall

Skirting in narrow widths

Carried Forward

137

Quantity

30

66

13

1.5

12

21

Proposed Zimstat Offices

Amount



Item

Brought Forward

Carbolineum saturate sawn softwood wall plate before fixing.

TOUCH upP

Touch up and clean paint work requiring it, scrub floors and pavings, clean

down glass and leave premises and site properly clean and the whole
complete and ready for occupation.

Total PAINTING Carried to Guard House Summary

SPECIALIST SERVICES

Allow the sum of USS$4, 600.00 (Four thousand six hundred dollars) for

electrical installation.

Allow for profit.

Allow for attendance.

Total Carried to Guard House Summary

GUARD HOUSE SUMMARY

FOUNDATIONS (PROVISIONAL)

CONCRETE, FORMWORK AND REINFORCEMENT

BRICKWORK

CARPENTRY (PROVISIONAL)

ROOF COVERINGS

JOINERY AND IRONMONGERY

METALWORK

PLASTERING AND WALL LININGS

PAVINGS AND FLOOR COVERINGS

PLUMBING AND DRAINAGE

GLAZING

PAINTING

SPECIALIST SERVICES

GUARD HOUSE TOTAL CARRIED TO EXTERNAL WORKS COLLECTION

138

Item

Sum

0.5%

0.5%

Quantity

18

Page.

123

125

127

128

128

129

130

131

132

135

136

138

138

Proposed Zimstat Offices

Amount

Amount



Item

1.00

2.00

2.00

3.00

4.00

5.00

BILL NO. 14

EXTERNAL WORKS (PROVISIONAL)

COLLECTION

Parking & Driveway

Stormwater Drainage

Sewerage Reticulation

Water Reticulation

Boundary Wall

Guard House

BILL NO. 14
EXTERNAL WORKS (PROVISIONAL)

CARRIED TO SUMMARY

139

Quantity

Page

107

108

111

113

119

138

Proposed Zimstat Offices

Amount

Amount




Item No

BILL NO. 15

PRIME COST AND PROVISIONAL SUMS

The following Provisional and Prime Cost Items are nett.

The following Provisional Sums are to be spent as directed by the
Architect or deducted in whole or in part if not required (No profit

is to be added)

Provide the sum of $ 15000.00 (Fifteen thousand hundred dollars)
for Materials and Compaction Density Testing.

Provide the sum of USS$ 18 000.00 (Eighteen thousand dollars) for
the construction and completion of a electrical substation at
contract prices.

Provide the following Prime Cost Sums for works to be executed
and completed by nominated Sub-contractor.

Provide a sum of USD 145,000.00 (One hundred fifty-five
thousand dollars ) for Heating Ventilation and Air conditioning.
Allow for profit

Allow for attendance

Provide the sum of $ 170 000.00 (One hundred seventy thousand
dollars) for Mechanical Elevator.

Allow for profit
Allow for attendance

Provide the sum of $ 10 000.00 (Ten thousand dollars) for Duct
Covers.

Allow for profit
Allow for attendance

Provide the sum of $45 000.00 (Forty-five thousand dollars) for
Canopy over Courtyard.

Allow for profit

Allow for attendance

140

Unit

Sum

Sum

Quantity

Rate

Proposed Zimstat Offices

Amount

15,000.00

18,000.00

145,000.00

170,000.00

10,000.00

45,000.00



Item No

Provide a sum of USD 90, 000 (Ninety thousand dollars ) for

fabrication and installation of mild steel framed screens complete.

Allow for profit

Allow for attendance

Provide a sum of USD 350,000.00 (Three hundred fifty thousand

dollars ) for Electrical Installation, including conduits, fittings,
wiring, circuit boards, etc installed complete.

Allow for profit

Allow for attendance

Provide the sum of USD140, 000.00 (One hundred forty thousand)

for Fire Supression System.
Allow for profit
Allow for attendance

Provide the sum of USD13, 000.00 (Thirteen thousand only) for
Balustrades and Handrails.

Allow for profit

Allow for attendance

Provide the sum of USD58, 000.00 (Fifty- eight thousand ) for
Aluminium Louvres.

Allow for profit

Allow for attendance

Provide the sum of USD5, 000.00 (Eighteen thousand only) for
Pergola.

Allow for profit
Allow for attendance

Carried to Collection

141

Unit

Quantity

Rate

Proposed Zimstat Offices

Amount

90,000.00

350,000.00

140,000.00

13,000.00

58,000.00

5,000.00



Item No

Provide the sum of USD18, 000.00 (Eighteen thousand only) for
Built-in cupboards and kitchen fittings, etc complete with
ironmongery.

Allow for profit

Allow for attendance

Provide the sum of USD245, 000.00 (Two hundred and forty-five
thousand only) for Pile foundations etc installed complete.
Allow for profit

Allow for attendance

Provide the sum of USD10, 000.00 (Ten thousand only) for Signage.

Allow for profit
Allow for attendance

Provide the sum of USD10, 000.00 (Ten thousand only) for Water
Pumps.

Allow for profit
Allow for attendance

Carried to Collection
BILL NO. 15

PRIME COST & PROVISIONAL SUMS
COLLECTION

BILL No. 15
PRIME COST & PROVISIONAL SUMS
CARRIED TO SUMMARY

142

Unit

Sum

Quantity

Rate

140

141

142

Proposed Zimstat Offices

Amount

18,000.00

245,000.00

10,000.00

10,000.00

Amount




Proposed Zimstat Offices

SUMMARY.
Bill No Trade Page Amount
1  |PRELIMINARY & GENERALLY 72
2  |ALTERATIONS & DEMOLITIONS 76
3 |[FOUNDATIONS (PROVISIONAL) 80
4 [CONCRETE, FORMWORK AND REINFORCEMENT 82
5 [BRICKWORK 84
6 |WATERPROOFING 85
7 |JOINERY AND IRONMONGERY 88
8 [METALWORK 92
9  [PLASTERING AND WALL LININGS 93
10 |PAVING AND FLOOR COVERINGS 94
11 |PLUMBING AND DRAINAGE (PROVISIONAL) 101
12 |GLAZING 102
13 |PAINTING 104
14 |EXTERNAL WORKS (PROVISIONAL) 139
15 |PRIME COST AND PROVISIONAL SUMS 142
SUB-TOTAL
CONTIGENCIES
Provide 10% for contigency sum 10%
SUB-TOTAL
ADD: VAT (Value Added Tax) (15%) 15%
TOTAL CARRIED TO FORM OF TENDER S

Summary 143



